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[bookmark: _Toc171910931][bookmark: _Toc175377455][bookmark: _Toc176675908][bookmark: _Toc171910933][bookmark: _Toc175377457][bookmark: _Toc175470354][bookmark: _Toc176675910]1**************************************************************************************************************************1
include PROJECT DESCRIPTION AS SHOWN ON THE KEY sheet.

subject matter expert (Sme) CONTACT – project manager
[bookmark: _Toc396613494][bookmark: _Toc435506669]1**************************************************************************************************************************1
AUTHORIZATION OF CONTRACT
1**************************************************************************************************************************1
INclude THE FOLLOWING FOR wholly state funded projects

[bookmark: _Toc396613495][bookmark: _Toc435506670]The Contract for this project is authorized by the provisions of local public contracts law, NJSA 40A: 11-1 et seq. 
1**************************************************************************************************************************1
SPECIFICATIONS TO BE USED
The 2019 Standard Specifications for Road and Bridge Construction, of the New Jersey Department of Transportation (Department) as amended herein will govern the construction of this Project and the execution of the Contract.
These Special Provisions consist of the following:
1**************************************************************************************************************************1
complete and include the following
Pages 1 to ___ inclusive.
1**************************************************************************************************************************1


list here & include additional project specific ATTACHMENTS required for the project at the end of these Special Provisions, SUCH AS ASBESTOS ABATEMENT.
The following additional project specific Attachments are located at the end of these Special Provisions:

1**************************************************************************************************************************1

1**************************************************************************************************************************1
INclude THE FOLLOWING FOR wholly state funded projects

State wage rates may be obtained from the New Jersey Department of Labor & Workforce Development 
(Telephone:  609-292-2259) or by accessing the Department of Labor & Workforce Development’s website at https://www.nj.gov/labor/wagehour/wagerate/prevailing_wage_determinations.html.  The State wage rates in effect at the time of award are part of this Contract, pursuant to Chapter 150, Laws of 1963 (N.J.S.A. 34:11-56.25 et seq.).

In the event it is found that any employee of the contractor or any subcontractor covered by the contract, has been paid a rate of wages less than the minimum wage required to be paid by the contract, the contracting agency may terminate the contractor's or subcontractor's right to proceed with the work, or such part of the work, as to which there has been a failure to pay required wages and to prosecute the work to completion or otherwise. The contractor and his sureties shall be liable to the contracting agency for any excess costs occasioned thereby.


GENERAL 

All awards shall be made subject to the approval of the New Jersey Department of Transportation.  No construction shall start before approval of said award by the New Jersey Department of Transportation.  Prior to the start of construction the contractor must submit a Material Questionnaire (SA-11) listing all sources of materials.  Any materials used on the project from a non-approved New Jersey Department of Transportation source will be considered non-participating.  The contractor is also notified that the District Office, Division of Local Aid and Economic Development must be notified of the construction commencement date at least three (3) calendar days prior to the start of construction. 
 
Award of contract and subletting will not be permitted to, materials will not be permitted from, and use of equipment will not be permitted that is owned and/or operated by, firms and individuals included in the report of suspensions, debarments and disqualifications of firms and individuals as maintained by the Department of the Treasury, Division of Purchase & Property, Contract Compliance & Administration, Trenton NJ 08625 (609-292-5400). 

Payment for a pay item in the proposal includes all the compensation that will be made for the work of that item as described in the contract documents unless the "measurement and payment" clause provides that certain work essential to that item will be paid for under another pay item. 
 
Whenever any section, subsection, subpart or subheading is amended by such terms as changed to, deleted or added it is construed to mean that it amends that section, subsection, subpart or subheading of the 2019 Standard Specifications unless otherwise noted. 
 
Whenever reference to page number is made, it is construed to refer to the 2019 Standard Specifications unless otherwise noted. 
 
Henceforth in this supplementary specification whenever reference to the State, Department, ME, RE or Inspector is made, it is construed to mean the particular municipality or county executing this contract. 
 
Whenever reference to Title 27 is made, it is construed to mean Title 40.

The following information is located at the end of these Special Provisions:
2**************************************************************************************2
1.	Small Business Enterprise Utilization on Wholly State Funded Projects. (State Funded Project Attachment 1)

the regional local aid district office will fill out The SBE goals request form and classification codes worksheet available at 

SBE Goal Request Form
Class Code Worksheet

the regional local aid district office will email the completed form and worksheet along with a copy of the Engineer’s Estimate to THE BUREAU OF CONSTRUCTION SERVICES at CSPD@dot.nj.gov. 
allow AT LEAST 10 days for CONSTRUCTION SERVICES to respond.

upon receiving the information, the regional local aid district office will forward the information to the local public agency to fill in the blank (F. Sbe goals for this contract) on STATE funded project attachment NO. 1 LOCATED at the end of these special provisions.

sme CONTACT – Office of Civil Rights, Contract Compliance
2**************************************************************************************2
2.	State of New Jersey Equal Employment Opportunity Special Provisions for Wholly State Funded Projects. (State Funded Project Attachment 2)
3.	Requirements for Affirmative Action to Ensure Equal Employment Opportunity on Wholly State Funded Projects. (State Funded Project Attachment 3)
4.	Investigating, Reporting and Resolving Employment Discrimination and Sexual Harassment Complaints on Wholly State Funded Projects. (State Funded Project Attachment 4)
5.	Americans with Disabilities Act Requirements for Wholly State Funded Contracts. (State Funded Project Attachment 5)

list here & include additional project specific ATTACHMENTS required for the project at the end of these Special Provisions, SUCH AS ASBESTOS ABATEMENT.
The following additional project specific Attachments are located at the end of these Special Provisions:

1**************************************************************************************************************************1
Division 100 – General Provisions
[bookmark: _Toc171910932][bookmark: _Toc175377456][bookmark: _Toc175470353][bookmark: _Toc176675909]Section 101 – General Information
[bookmark: _Toc159593366][bookmark: _Toc171910935][bookmark: _Toc175377459][bookmark: _Toc175470356][bookmark: _Toc176675912]101.01  Introduction
1**************************************************************************************************************************1
complete and include the funding dollar amounts with the appropriate state and/or federal fiscal year for PROJECTs with advanced construction (MULTI-YEAR) FUNDING.

sme contact – project manager
THE FOLLOWING IS ADDED:
2**************************************************************************************2
3************************************************3
INclude THE FOLLOWING FOR wholly state funded projects
Pursuant to N.J.S.A. 27:1B-21.6, the Department intends to enter into a contract for the advancement of the Project.  However, sufficient funds for the Project may not have been appropriated, and only amounts appropriated by law may be expended.  Payment under the Contract is restricted to the amounts appropriated for a fiscal year (FY).
3************************************************3
2**************************************************************************************2
Governing bodies have no legal obligation to make such an appropriation.  There is no guarantee that additional funds will be appropriated.  Failure by governing bodies to appropriate additional funds will not constitute a default under, or a breach of, the Contract.  However, if the Department terminates the Contract or suspends work because funds have not been appropriated, the parties to the Contract will retain their rights for suspension and termination as provided in 108.13, 108.14, and 108.15; except as indicated below.
Do not expend or cause to be expended any sum in excess of the amount allocated in the current fiscal year's Capital Program (as specified below).  The Department will notify the Contractor when additional funding has been appropriated.  Any expenditure by the Contractor which exceeds the amount appropriated is at the Contractor's risk and the Contractor waives its right to recover costs in excess of that appropriated amount.
The approved _____ Capital Program has an item with $ _____ million for the construction of the Project.
2**************************************************************************************2
INCLUDE ALL APPROPRIATE STATEMENT(S)
The Department anticipates that $ _____ million dollars in additional funds will be provided during State FY _____.
The Department anticipates that the balance of the funds necessary to complete the Project will be provided during State FY _____.
The Department anticipates that $ _____ million dollars in additional funds will be provided during Federal FY ____.
The Department anticipates that the balance of the funds necessary to complete the Project will be provided during Federal FY _____.
2**************************************************************************************2
The Federal FY begins October 1 of the previous calendar year and the State FY begins July 1 of the previous calendar each year.
1**************************************************************************************************************************1
101.03  Terms

THE FOLLOWING TERM IS ADDED:

Full Traffic Access. All work is complete to allow safe unencumbered use of the final paved portion of roadway throughout the project including but not limited to striping, RPMs, rumble strips, highway lighting, and traffic signals as determined by the RE.

MAKE THE FOLLOWING REVISIONS FOR wholly state funded projects

THE FOLLOWING IS ADDED THE FOLLOWING IS ADDEDTHE FOLLOWING IS OMITTED:

FederalFederal Aid Project. Any agreement or modification thereof between NJDOT and any applicant and a person for construction work which is paid for in whole or in part with funds obtained from the Federal government or borrowed on the credit of the Federal government pursuant to any program involving a grant, contract, loan, insurance or guarantee under which the NJDOT itself participates in the construction work.
Federal Aid Project Attachments. Attachments to the Contract Special Provision document, used for Federal Aid Projects.
ADD THE FOLLOWING TERM:
Wholly State Funded Project: Any agreement, contract or modification thereof between local public agencies and a person for construction work which is paid for in whole or in part with funds obtained from the State government or borrowed on the credit of the State government pursuant to any program involving a grant agreement, contract, loan, insurance or guarantee. This term excludes any agreement, contract or modification for construction work which is paid for in whole or in part with funds obtained from the Federal government. 
REVISE THE FOLLOWING TERM:
actual cost: The computed cost using calculations of direct labor, labor fringe benefits, indirect labor costs, insurance, materials, extraordinary expenses, equipment, profit, overhead, and subcontractors.


1**************************************************************************************************************************1
[bookmark: _Toc159593367][bookmark: _Toc171910936][bookmark: _Toc175377460][bookmark: _Toc175470357][bookmark: _Toc182749657]101.04  Inquiries Regarding the Project
2.	After Award of Contract.
1**************************************************************************************************************************1
SELECT the APPROPRIATE REGIONAL OFFICE

sme contact – Construction Management
Local Aid District 1 Office
Adam Iervolino, Senior Executive Service
200 Stierli Court
Mt. Arlington, NJ  07856-1322
Telephone:  973-810-9120
*****OR*****
Local Aid District 2 Office
Eileen Schack, Senior Executive Service
153 Halsey Street, 5th Floor
Newark, NJ  07102
Telephone:  973-877-1500
*****OR*****
Local Aid District 3 Office
Arun Kumar, Project Management Specialist 3
1035 Parkway Avenue
PO Box 600
Trenton, NJ  08625
Telephone: 609-963-2020

[bookmark: _Toc159593368][bookmark: _Toc171910937][bookmark: _Toc175377461][bookmark: _Toc175470358][bookmark: _Toc176675914][bookmark: _Toc396613499][bookmark: _Toc435506674]*****OR*****

Local Aid District 4 Office
Thomas Berryman, Senior Executive Service
One Executive Campus Route 70 West, 3rd Floor
Cherry Hill, NJ 08002
Telephone: 856-414-8414
1**************************************************************************************************************************1
Section 102 – Bidding Requirements and Conditions
[bookmark: _Toc159593372][bookmark: _Toc171910941][bookmark: _Toc175377465][bookmark: _Toc175470362][bookmark: _Toc176675918]102.04  Examination of Contract and Project Limits
1**************************************************************************************************************************1
2**************************************************************************************2
complete and include THE FOLLOWING
Project Manager:
Email Address:
Mailing Address:
2**************************************************************************************2

2**************************************************************************************2
Complete and include the following information if lead paint
The following is a list of structures and the location(s) of lead paint:

	Structure #/Location
	Lead Paint Location(s)

	
	


2**************************************************************************************2
1.	Evaluation of Subsurface and Surface Conditions.
2**************************************************************************************2
3************************************************3
complete and include International Roughness Index (IRI) values of the existing roadway

To request existing IRI information on your project contact:

sme contact – Simon Nwachukwu

THE FOLLOWING IS ADDED:

	International Roughness Index (IRI) Values of the Existing Roadway

	Route
	Direction
	Mile Post
	Existing IRI Value

	
	
	From
	To
	

	
	
	
	


This information is the latest available IRI data of the right most through lane from the Pavement Management Unit.  The pavement information shown herein was obtained by the Department and is made available to the authorized users only so that they may have access to the same information available to the Department.  It is presented in good faith, but is not intended as a substitute for investigations, interpretation, or judgment of such authorized users.
3************************************************3
2**************************************************************************************2

[bookmark: _Toc159593410][bookmark: _Toc171910980][bookmark: _Toc175377504][bookmark: _Toc175470401][bookmark: _Toc176675957]102.07  Preparation of the bid

OMIT THE LAST TWO PARAGRAPHS OF THIS SECTION FOR wholly state funded projects 










1**************************************************************************************************************************1
102.10  Submission of the bid
Delete THE following item FOR wholly state funded projects

THE FOLLOWING IS ADDED THE FOLLOWING IS ADDEDTHE FOLLOWING IS OMITTED:

8.  For federal aid projects exceeding a bid amount of $100,000 or more, Bidder shall certify to the Byrd Anti-lobbying Act requirements under 31 USC 1352.For Federal Aid Projects exceeding a bid amount of $100,000 or more, Bidder shall certify to the Byrd Anti For Federal Aid Projects exceeding a bid amount of $100,000 or more, Bidder shall certify to the Byrd Anti-Lobbying Act requirements under 31 USC 1352 For Federal Aid Projects exceeding a bid amount of $100,000 or more, Bidder shall certify to the Byrd Anti-Lobbying Act requirements under 31 USC 1352

1**************************************************************************************************************************1
102.13.01  bidder pre-award requirements
MAKE THE FOLLOWING REVISION FOR wholly state funded projects

A. Federal Aid Projects

This section intentionally left blank.

1**************************************************************************************************************************1
Section 103 – AWARD AND EXECUTION OF CONTRACT
1**************************************************************************************************************************1
103.05 ESCROW BID DOCUMENTS
2**************************************************************************************2

103.05.A ESCROW BID DOCUMENTS

MAKE THE FOLLOWING REVISION FOR wholly state funded projects

REVISE SECTION 103.05.A TO THE FOLLOWING:

A. Purpose. The bid documents are the supporting information, calculations, quotes, and other information used to prepare the bid. The Department may use the Contractor’s bid documents to negotiate changes and claims if they are escrowed and a signed custody agreement is provided. The information contained in the bid documents does not modify the terms and conditions of the Contract. If the Contractor fails to escrow bid documents within the time specified in 103.04, the Department will not make payment for a disproportionate allocation of costs for work for which no Item is provided in the Contract, as specified in 102.08, in the renegotiation of costs of Items when there is a major decrease in quantity.

2**************************************************************************************2
1**************************************************************************************************************************1

Section 104 – Scope of Work
1**************************************************************************************************************************1

104.02 VALUE ENGINEERING
2**************************************************************************************2
104.02.01 Purpose and Scope
INCLUDE THE FOLLOWING LIST OF VE PROPOSALS THE DEPARTMENT WILL NOT CONSIDER,
OTHERWISE DELETE

SME CONTACT – PROJECT MANAGER

THE FOLLOWING IS ADDED:

The Department will not consider the following as (a) VE Proposal(s):

2**************************************************************************************2

104.03 CHANGES TO THE CONTRACT

MAKE THE FOLLOWING REVISION FOR wholly state funded projects

This section intentionally left blank.
2**************************************************************************************2

1**************************************************************************************************************************1
Section 105 – Control of Work
[bookmark: _Toc146006037][bookmark: _Toc159593421][bookmark: _Toc171910991][bookmark: _Toc175377515][bookmark: _Toc175470412][bookmark: _Toc182749712]1**************************************************************************************************************************1
MAKE THE FOLLOWING REVISION FOR wholly state funded projects

105.01  authority of the department

2**************************************************************************************2
105.01.01 RE

REVISE THE SECOND PARAGRAPH TO: 
	
Unless otherwise specified, send correspondence with the Department to the RE. Where correspondence is specified to be directed to persons other than the RE, send a copy to the RE. Ensure that correspondence complies with the following:
 
1. 	Assign every correspondence sent to the Department a unique correspondence serial number in the subject line, numbered sequentially beginning with Contractor Correspondence No. 1. 
2.  	If the correspondence includes a request for information or asks for an interpretation of the Contract, also assign a unique RFI serial number in the subject line numbered sequentially beginning with RFI-1. 
3. 	If the correspondence constitutes a notice of change, assign a unique change notice serial number in the subject line numbered sequentially beginning with Change Notice No. 1. For subsequent correspondence referring to a change notice or to the events that are the subject of a previous change notice, refer in the subject line to the original change notice number.
2**************************************************************************************2
105.01.03 Contractor Performance Evaluation

REVISE SECTION 105.01.03 TO: 

This section intentionally left blank.

2**************************************************************************************2

1**************************************************************************************************************************1
MAKE THE FOLLOWING REVISION FOR wholly state funded projects

105.02  responsibilities of the contractor
2**************************************************************************************2
105.02.05 Civil Rights Requirements

REVISE SECTION 105.02.05.1 TO THE FOLLOWING : 

1. Federal Aid projects. This section intentionally left blank.

REVISE THE FIRST LINE OF SECTION 105.02.05.2 TO THE FOLLOWING:

2. Wholly State Funded Contracts. When applicable for wholly State Funded contracts under the jurisdiction of New Jersey Statutes N.J.S.A. 10:5-31 et seq., State EEO regulations and goals apply as specified in State Funded Project Attachments 1 to 5 of the Special Provisions.
2**************************************************************************************2

1**************************************************************************************************************************1
MAKE THE FOLLOWING REVISION FOR wholly state funded projects

105.03  conformity with the contract

REVISE THE FIRST SENTENCE OF THE FIRST PARAGRAPH TO: In the event the Contractor discovers a discrepancy, error, omission, or ambiguity in the Contract, or if the Contractor has any doubt or question as to the intent or meaning of the Contract, the Contractor must immediately notify the RE.

REVISE THE FOURTH SENTENCE OF THE SIXTH PARAGRAPH TO: If the Department loses funding for the nonconforming work, on the basis of permitting nonconforming work to remain, the Department will not pay for the work permitted to remain in place.

1**************************************************************************************************************************1
105.05  Working Drawings
[bookmark: _Toc146006042][bookmark: _Toc159593424][bookmark: _Toc171910994][bookmark: _Toc175377518][bookmark: _Toc175470415][bookmark: _Toc176675971]1**************************************************************************************************************************1
2**************************************************************************************2
1.	Certified Working Drawings.

complete and include the following if the DEPARTMENT will REQUIRE less or more than 30 days to review and certify, or reject and return, working drawings. provide a justification to increased time frames and obtain project manager’s approval.

sme contact – Structural Design 
the last sentence of the FIRST paragraph is changed to:
The Department will require ___ days for review and certification or rejection and return of certified working drawings.
2**************************************************************************************2

2**************************************************************************************2
2.	Approved Working Drawings.

complete and include the following if the DEPARTMENT will REQUIRE less or more than 45 days to review and approve, or reject and return, working drawings. provide a justification to increased time frames and obtain project manager’s approval.

sme contact – Structural Design 

the last sentence of the FIRST paragraph is changed to:
The Department will require ___ days for review and approval or rejection and return of working drawings.
2**************************************************************************************2
1**************************************************************************************************************************1
105.07.01  Working in the Vicinity of Utilities
A.	Initial Notice.
1**************************************************************************************************************************1
LIST ALL UTILITY COMPANIES LOCATED WITHIN THE PROJECT LIMITS.
INCLUDE ADDRESSES AND EMAIL ADDRESSES OF CONTACT PERSONNEL.

SME CONTACT – PROJECT MANAGER
1**************************************************************************************************************************1
B.	Locating Existing Facilities.
1**************************************************************************************************************************1
2.	
2**************************************************************************************2
Fiber Optic Markout Form is available at:
http://www.state.nj.us/transportation/eng/elec/ITS/requests.shtm.
2**************************************************************************************2

2**************************************************************************************2
SELECT the APPROPRIATE TRAFFIC OPERATIONS OFFICE(s)

for Sussex, Passaic, Bergen, essex, Morris, warren, Hunterdon, Somerset, union, Hudson, and middlesex counties

Bureau of Traffic Operations, North Region (TOCN)
670 River Drive
Elmwood Park, NJ 07407-1347
Telephone: 732-697-7360

*****OR*****

For Mercer, Monmouth, Ocean, Burlington, Camden, Gloucester, Atlantic, Salem, Cumberland, and Cape May counties

Bureau of Traffic Operations, South Region (TOCS)
1 Executive Campus-Route 70 West
Cherry Hill, NJ 08002-4106
Telephone: 856-486-6650
2**************************************************************************************2

2**************************************************************************************2
SELECT THE APPROPRIATE TRAFFIC OPERATIONS OFFICE, IN ADDITION, WHEN FACILITIES OTHER THAN FIBER OPTIC EXIST; SELECT OTHER ITS CONTACT FROM BELOW AS NECESSARY
For Weigh-in-Motion and Traffic Volume systems contact:
Transportation Data and Safety Unit
PO Box 600
Trenton, NJ 08625
609-963-1891
For Roadway Weather Information Systems contact:
Permits, Electrical Maintenance & Claims Unit
PO Box 600
Trenton, NJ 08625
609-963-1829
2**************************************************************************************2
3.	
2**************************************************************************************2
SELECT the APPROPRIATE electrical OFFICE(s) 

Bureau of Electrical Maintenance, North Region
200 Stierli Court
Mt. Arlington, NJ  07856-1322
Telephone: 973-601-6650

*****OR*****

NJDOT
Central Region Electrical 
1035 Parkway Avenue 
4th Floor E&O Bldg.
CN 600
Trenton, NJ 08625
Telephone: 609-963-1491

*****OR*****

Bureau of Electrical Maintenance, South Region
One Executive Campus Route 70 West
Cherry Hill, NJ  08002-4106
Telephone: 856-486-6627
2**************************************************************************************2
1**************************************************************************************************************************1
C.	Protection of Utilities.
2**************************************************************************************2
Facility Daily Access Request Form is available at: http://www.state.nj.us/transportation/eng/elec/ITS/access.shtm.
2**************************************************************************************2

2**************************************************************************************2
complete and include THE FOLLOWING WHEN a railroad is located within the project limits.

sme contact – project manager


	Frequency of Trains

	Location
	Speed
	Number Per Day
	Time

	
	
	
	


[bookmark: _Toc146006044][bookmark: _Toc159593425][bookmark: _Toc171910995][bookmark: _Toc175377519][bookmark: _Toc175470416][bookmark: _Toc176675972]2**************************************************************************************2
1**************************************************************************************************************************1
105.07.02  Work Performed by Utilities
[bookmark: _Toc146006053][bookmark: _Toc159593430][bookmark: _Toc171910999][bookmark: _Toc175377523][bookmark: _Toc175470420][bookmark: _Toc176675976][bookmark: _Toc396613502][bookmark: _Toc435506677]1**************************************************************************************************************************1
2**************************************************************************************2
COMPLETE AND INCLUDE THE FOLLOWING FOR ALL UTILITY COMPANIES THAT ARE AFFECTED BY THE PROJECT FOR THE ADVANCE NOTICE REQUIREMENTS. ENSURE NUMBER OF (DAY/S) ADVANCED NOTICE ARE BASED ON CALENDAR DAYS AS RELATED TO THE SCHEDULE

PROVIDE THESE AFFECTED UTILITY COMPANIES WITH A COMPACT DISC CONTAINING ELECTRONIC FILES OF PLANS & SPECIAL PROVISIONS

	Company Name & Address
	Contact Person
	Number of Day/s Advance Notice

	
	
	



2**************************************************************************************2
LIST WORK PER STAGE TO BE PERFORMED BY THE UTILITY COMPANIES. INCLUDE A GENERAL DESCRIPTION OF THE WORK TO BE PERFORMED BY THE COMPANY AND PROVIDE COMPANY TIME FRAME TO MOBILIZE ON-SITE AND TO PERFORM THE WORK. ENSURE WORK DURATION (DAY/S) ARE BASED ON CALENDAR DAYS AS RELATED TO THE SCHEDULE. INCLUDE SEASONAL RESTRICTIONS FOR THE WORK. ENSURE THAT ANY STAGING AND MULTIPLE COMPANY COORDINATION IS PROPERLY ACCOUNTED FOR IN ALL CONTRACT DOCUMENTS.

	Stage # ______
	
	
	

	Utility Company Name
	Work Description
	Work Duration (Day/s)
	Restriction

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	Stage Total
	_________________
	


2**************************************************************************************2
1**************************************************************************************************************************1
Section 106 – Control of Material
[bookmark: _Toc146006055][bookmark: _Toc159593432][bookmark: _Toc171911001][bookmark: _Toc175377525][bookmark: _Toc175470422][bookmark: _Toc176675978]106.02  Department-Furnished Material
1**************************************************************************************************************************1
include the type of materials and their location

[bookmark: _Toc146006067][bookmark: _Toc159593439][bookmark: _Toc171911008][bookmark: _Toc175377532][bookmark: _Toc175470429][bookmark: _Toc176675985]1**************************************************************************************************************************1
[bookmark: _Toc146006056][bookmark: _Toc159593433][bookmark: _Toc171911002][bookmark: _Toc175377526][bookmark: _Toc175470423][bookmark: _Toc182749723][bookmark: _Toc88381130][bookmark: _Toc142048591][bookmark: _Toc175378586][bookmark: _Toc175471484][bookmark: _Toc182750788]106.03  Foreign Materials
1**************************************************************************************************************************1
1.	Wholly State Funded Projects
FOR A WHOLLY STATE FUNDED PROJECT WHICH HAS FEDERAL FUNDS IN AN ASSOCIATED PROJECT COVERED BY THE SAME NEPA (National Environmental Policy Act) DOCUMENT, INCLUDE THE FOLLOWING:

sme contact – project manager

the entire text IS changed to:
Due to the requirements of MAP-21 (Moving Ahead for Progress in the 21st Century Act), comply with the Federal Aid Project requirements specified under Subpart 2.

FOR A WHOLLY STATE FUNDED PROJECT WHICH HAS no FEDERAL FUNDS PERFORM THE FOLLOWING:
sme contact – project manager
REMOVE SECTION 106.03.2 Federal Aid Projects

1**************************************************************************************************************************1
106.09  Substitutes for Proprietary Items
[bookmark: _Toc146006069][bookmark: _Toc159593440][bookmark: _Toc171911009][bookmark: _Toc175377533][bookmark: _Toc175470430][bookmark: _Toc182749730][bookmark: _Toc146006092][bookmark: _Toc159593462][bookmark: _Toc171911031][bookmark: _Toc175377555][bookmark: _Toc175470452][bookmark: _Toc176676008]1**************************************************************************************************************************1
2**************************************************************************************2
Contact the appropriate smes to determine if a substitute proprietary item or the name of a particular supplier will not be permitted for a work. specify in the appropriate subsection where the intended work is specified, as follows:
2**************************************************************************************2

2**************************************************************************************2
include “No substitution is permitted” statement in the appropriate subsection when a substitution in such work is not permitted 

for example: if a proprietary fence material is needed, then include the “No substitution is permitted” statement in subsection 605.02.01.
2**************************************************************************************2
1**************************************************************************************************************************1
106.10  Use of United States Flag Vessels
INCLUDE THE FOLLOWING FOR WHOLLY STATE FUNDED PROJECTS 

THE ENTIRE TEXT IS CHANGED TO: This section intentionally left blank.


Section 107 – Legal Relations
1**************************************************************************************************************************1
107.02  Nondiscrimination

INCLUDE THE FOLLOWING FOR WHOLLY STATE FUNDED PROJECTS 

THE ENTIRE TEXT OF SECTION 107.02.1 CHANGED TO:  

Compliance with Regulations: This section intentionally left blank.
1**************************************************************************************************************************1

107.03  AFFIRMATIVE ACTION, DISADVANTAGED BUSINESS ENTERPRISES OR EMERGING SMALL BUSINESS ENTERPRISES, AND SMALL BUSINESS ENTERPRISES

FOR WHOLLY STATE FUNDED PROJECTS, MAKE THE FOLLOWING REVISIONS:

REMOVE THIS SENTENCE FROM PARAGRAPH TWO: The Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts.


1**************************************************************************************************************************1

107.11  Risks Assumed by the Contractor
107.11.01  Risks
1**************************************************************************************************************************1
1.	Damage Caused by the Contractor.  

For projects within the limits noted below, the designer shall include the following additional clause with the respective limits for that project.  If working within the vicinity of the Turnpike, Garden State parkway, or Atlantic City Expressway, note those also.
Rt 38 MP 0.5 to 9.5
RT 42 mp 6.3 to 13.3
Rt 70 MP 0.0 to 5.4
I-80 MP 57.5 to 68.3
I-295 MP 40.6 to 67.79
I-95 MP 0.58 to 8.77
I-195 MP 0.00 to 6.25

The following is added:
For any damages by the Contractor to the fiber optic network along Route _____, MP _____, also notify the G4S Technology LLC at 877-637-2344 within 2 hours.  Only G4S Technology LLC will be allowed to complete repairs on that respective section of the fiber optic network.  Directly pay G4S Technology LLC within 30 days from the receipt of G4S Technology LLC’s invoice for such repairs, and provide the RE with a copy of the transmittal letter.  If the Contractor does not make payment within 30 days, the Department may recover the costs incurred for repairs from the Contract. 
1**************************************************************************************************************************1
107.11.02  General Insurance
B.	Types
1**************************************************************************************************************************1
2**************************************************************************************2
1.	Comprehensive General Liability Insurance.

If JCP&L related utility work is to be performed, add the following:

the following is added:
Ensure the policy names JCP&L, its officers, employees, and agents as additional insured.
2**************************************************************************************2

2**************************************************************************************2
2.	Comprehensive Automobile Liability Insurance.

If JCP&L related utility work is to be performed, add the following:

the following is added:
Ensure the policy names JCP&L, its officers, employees, and agents as additional insured.
2**************************************************************************************2

2**************************************************************************************2
5.	Excess Liability Insurance.

If JCP&L related utility work is to be performed, add the following:

the following is added:
Ensure the policy names JCP&L, its officers, employees, and agents as additional insured.
2**************************************************************************************2
1**************************************************************************************************************************1

107.12  THE CONTRACTUAL CLAIM RESOLUTION PROCESS

PERFORM THE FOLLOWING FOR WHOLLY STATE FUNDED PROJECTS

REPLACE THIS SECTION WITH: This section intentionally left blank.

1**************************************************************************************************************************1
107.13  Litigation of Claims by the Contractor

PERFORM THE FOLLOWING FOR WHOLLY STATE FUNDED PROJECTS

REPLACE THIS SECTION WITH: The Department will not participate in litigation between the RE and the Contractor.

1**************************************************************************************************************************1

107.14  Patened Devices, Amterials, And processes

PERFORM THE FOLLOWING FOR WHOLLY STATE FUNDED PROJECTS 

REMOVE THE SECOND PARAGRAPH OF THIS SECTION
1**************************************************************************************************************************1
107.15  Taxes

PERFORM THE FOLLOWING FOR WHOLLY STATE FUNDED PROJECTS

REVISE THE THIRD SENTENCE OF THE FIRST PARAGRAPH OF THIS SECTION TO: The sales tax exemption does not apply to equipment used for Contract work. 

1**************************************************************************************************************************1

Section 108 – Prosecution and Completion
[bookmark: _Toc159593463][bookmark: _Toc171911032][bookmark: _Toc175377556][bookmark: _Toc175470453][bookmark: _Toc176676009]108.01  Subcontracting
1**************************************************************************************************************************1
include details, in the appropriate sections, regarding: SPECIALIZED KNOWLEDGE, experience, CRAFTSMANSHIP, and/OR EQUIPMENT required. the subcontractor must be qualified to perform certain SPECIALTY items (such as: segmental bridge, drilled shafts, blasting, ETC.).
1**************************************************************************************************************************1
2**************************************************************************************2

FOR A WHOLLY STATE FUNDED PROJECT, PERFORM THE FOLLOWING:

REMOVE SENTENCE FOUR of paragraph TWO of this section.

2**************************************************************************************2


1.	Values and Quantities.
1**************************************************************************************************************************1
THE FOLLOWING IS ADDED to the first PARAGRAPH:
a.	
list “SPECIALTY ITEMS"
items MAY BE CONSIDERED “SPECIALTY ITEMS” DUE TO SPECIALIZED KNOWLEDGE, CRAFTSMANSHIP, OR EQUIPMENT REQUIRED TO perform THE WORK. obtain APPROVAL of appropriate sme.

2**************************************************************************************2
select one of the following.
There are no Specialty Items in this Project.

*****OR*****

Specialty Items are as listed below:
3************************************************3
sme contact – GEOTECHnical engineering

3************************************************3
Select appropriate item(s).

sme contact – TRAFFIC SIGNAL AND SAFETY ENGINEERING
Above ground highway lighting items.
*****AND/OR*****
Above ground sign lighting items.
***** AND/OR *****
Above and below bridge deck lighting items.
***** AND/OR *****
Electrical wire items.
3************************************************3

3************************************************3
sme contact – Mobility and Systems Engineering (MSE)

ITS items, except for foundations, standards, and junction boxes.
3************************************************3

3************************************************3
list additional “specialty items”
as approved by the sme
3************************************************3
2**************************************************************************************2
1**************************************************************************************************************************1
[bookmark: _Toc171911045][bookmark: _Toc175377569][bookmark: _Toc175470466][bookmark: _Toc176676022]
PERFORM THE FOLLOWING FOR WHOLLY STATE FUNDED PROJECTS:

REMOVE paragraph four of section 108.01

revise section 108.01.3.a to the following: 

a.	Federal Aid Projects. This section intentionally left blank.

revise section 108.01.3.b to the following: 

b.	Wholly State Funded Projects.  When subcontracting work on a wholly State Funded Project, physically incorporate the following in the subcontract agreement, and inform subcontractors of their requirement to physically incorporate the information in lower tier subcontract agreements.
1. Small Business Enterprise Utilization on Wholly State Funded Projects (State Funded Project Attachment 1). 
2. State of New Jersey Equal Employment Opportunity Special Provisions for Wholly State Funded Projects (State Funded Project Attachment 2). 
3. Requirements for Affirmative Action to Ensure Equal Employment Opportunity on Wholly State Funded Projects (State Funded Project Attachment 3) 
4. Investigating, Reporting and Resolving Employment Discrimination and Sexual Harassment Complaints on Wholly State Funded Projects (State Funded Project Attachment 4) 
5. Americans with Disabilities Act Requirements for Wholly State Funded Projects (State Funded Project Attachment 5). 
6. New Jersey Department of Labor Prevailing Wage Rate Determination. 
7. New Jersey Department of Transportation Code of Ethics for Vendors. 
8. Subsection 107.04 as amended or supplemented. 
9. The Standard Title VI Assurance found in Subsection 107.02, as amended or supplemented.


1**************************************************************************************************************************1

1**************************************************************************************************************************1
include the following if lane rental is necessary otherwise delete.

SME CONTACT – TRAFFIC OPERATIONS (TO OBTAIN ALLOWABLE HOURS)
SME CONTACT – ROAD USER SOLUTIONS (TO OBTAIN RENTAL RATE)

THE FOLLOWING new subpart IS ADDED:
108.07.03  Lane Rental
Lane and shoulder closures are restricted to the schedule provided in the Traffic Control Details of the plans, and as specified in 108.07.01.  The Contractor may extend the allowable hours for lane and shoulder occupancy as provided by Table 108.07.03-1 with the RE’s written approval.  Submit a written request to the RE to rent lanes and shoulders for an extended period at least 14 days prior to the anticipated use.  In the request, provide the following information:
1.	Route, direction, and milepost limits
2.	Closure Description (Lane type/shoulder)
3.	Date(s)/Days
4.	Start Time(s)
5.	Finish Time(s)
6.	Reason 
7.	Calculation of Lane Rental Cost for each closure 
The Department will assess the lane rental charge for each hour the Contractor occupies a lane in accordance with Table 108.07.03-1.  If the Contractor does not occupy the lane during the extended hours, the Department will not assess a lane rental charge.  If the Contractor occupies the lane for fewer hours than requested, the Department will only assess a lane rental charge for the time that the Contractor has actually occupied the lane.  If the Contractor occupies a lane for a portion of an hour, the Department will round the occupancy time to the next highest half hour.
The Department will assess a lane rental charge for lane and/or shoulder occupancy of the roadway at the rates provided in Table 108.07.03-1.
2**************************************************************************************2
COMPLETE AND INCLUDE THE APPROPRIATE LANE RENTAL CHARGE INFORMATION.

SME CONTACT – TRAFFIC OPERATIONS (TO OBTAIN ALLOWABLE HOURS)
SME CONTACT – ROAD USER SOLUTIONS (TO OBTAIN RENTAL RATE)

	Table 108.07.03-1  Lane Rental Availability and Charge

	Roadway
	Direction
	Closure Description
	Closure Time
	Rental Time

	
	
	
	Day(s)
	Start Time
	Finish Time
	

	
	
	
	
	Hours
	Hours
	$ per hour

	
	
	
	
	
	
	

	
	
	
	
	
	
	



2**************************************************************************************2
Do not occupy a lane or shoulder beyond the RE’s approved extension of the allowable hours for lane and shoulder occupancy.  If the Contractor’s lane closure exceeds the allowable time period, the Department will assess Lane Occupancy Charges in accordance with 108.08.
1**************************************************************************************************************************1
108.08  Lane Occupancy Charges
1**************************************************************************************************************************1
include appropriate Lane Occupancy Charge information.

sme CONTACT – road user solutions

THE FOLLOWING IS ADDED:
The rate to calculate the Lane Occupancy Charge is as follows:

	Description
	Rate

	
	


1**************************************************************************************************************************1
[bookmark: _Toc146006115][bookmark: _Toc159593480][bookmark: _Toc171911047][bookmark: _Toc175377571][bookmark: _Toc175470468][bookmark: _Toc182749768][bookmark: _Toc146006117][bookmark: _Toc159593482][bookmark: _Toc171911049][bookmark: _Toc175377573][bookmark: _Toc175470470][bookmark: _Toc176676026]108.10  Contract Time
1**************************************************************************************************************************1
2**************************************************************************************2
complete and include the following WHEN dates are specified.
delete “A”, if not applicable, and reAssign APPROPRIATE letter to the remaining statements.

SME CONTACT – Construction Management and
regional construction engineer
A.	Complete all work required for Interim Completion for ____________ on or before __________.
B.	Complete all work required for Substantial Completion on or before __________.
C.	Achieve Completion on or before __________.
2**************************************************************************************2
*****OR*****
2**************************************************************************************2
complete and include the following WHEN a number of DAYS are specified.
delete “A”, if not applicable, and reAssign APPROPRIATE letter to the remaining statements.

SME CONTACT – Construction Management and regional construction engineer

FOR TRANSPORTATION SYSTEMS MANAGEMENT (TSM) LEAD ITS PROJECTS, CONTACT MSE FOR THE NEED OF ITS BURN-IN PERIOD FOR ITS SYSTEM TESTING.

SME CONTACT – MOBILITY AND SYSTEMS ENGINEERING (MSE)
A.	Complete all work required for Interim Completion for ____________ in _______ days.
B.	Complete all work required for Substantial Completion in _______ days.
C.	Achieve Completion in _______ days.
2**************************************************************************************2
*****OR*****
2**************************************************************************************2
complete and include the following WHEN a number of WORKING DAYS are specified.
delete Appropriate part(S), if not applicable, and reAssign APPROPRIATE letter to the remaining statements

SME CONTACT – Construction Management and regional construction engineer

FOR TSM LEAD ITS PROJECTS, CONTACT MSE FOR THE NEED OF ITS BURN-IN PERIOD FOR ITS SYSTEM TESTING.

SME CONTACT – MOBILITY AND SYSTEMS ENGINEERING (MSE)
A.	Complete all work required for Interim Completion for ____________ in _______ working days.
B.	Complete all work required for Substantial Completion in _______ working days.
C.	Achieve Completion in _______ working days.
2**************************************************************************************2
1**************************************************************************************************************************1
108.11.01  Extensions to Contract Time
1**************************************************************************************************************************1

2**************************************************************************************2
FOR WHOLLY STATE FUNDED PROJECTS, PERFORM THE FOLLOWING:
108.11.01.A  
REVISE THE SECOND PARAGRAPH TO: 
The Department will not extend Contract Time due to Extra Work or other type of delay unless an approved progress schedule and updates are current as specified in 153.03. The Department will not make payment for delay damages, unless an approved progress schedule and updates are current as specified in 153.03.

2**************************************************************************************2


B.	Types of Delays.
2.	Excusable, Non-Compensable Delays.
b.	Utilities.
include the following, IF the project DURATION is less than 1 year and amount of duration of utility work performed by utility company is minor. Subject to review and approval of SME 

sme contact – Project manager

THE last PARAGRAPH is CHANGED TO:
If approved excusable, non-compensable delays exceed a total of 90 days, the time in excess of 90 days will become excusable and compensable as specified in 108.11.01.B.3.
2**************************************************************************************2

FOR WHOLLY STATE FUNDED PROJECTS, PERFORM THE FOLLOWING:

CHANGE SECTION 108.11.01.B.3 TO:
3. Excusable, Compensable Delays. Excusable, compensable delays are delays that are the Department’s fault or responsibility. For excusable, compensable delays, the Department will grant an extension of Contract Time and will make payment for delay damages.

CHANGE SECTION 108.11.01.B.4 TO:
4. Concurrent Delays. Concurrent delays are separate delays on the critical path that occur at the same time. When an excusable, non-compensable delay is concurrent with an excusable, compensable delay, the Department will grant an extension of Contract Time but will not make payment for delay damages. When a non-excusable delay is concurrent with an excusable delay, the Department will not grant an extension of Contract Time or make payment for delay damages.
2**************************************************************************************2
C. Submitting Time Impact Evaluation. If an excusable delay occurs, notify the RE, detailing how the event or cause is affecting the approved progress schedule that is current at the time the delay occurred. When the full extent of the impact on the approved progress schedule can be determined, submit a request for an extension of Contract Time to the RE with a Time Impact Evaluation Form and a CPM fragnet diagram including all additional work, and the fragnet’s relationship to the approved progress schedule that is current at the time the delay occurred. Clearly identify how each change or delay is represented by an activity or group of activities. Ensure that the fragnet shows logic revisions, duration changes, and new activities, including the predecessor and successor relationships. 

The Contractor is considered to have waived its rights to claim an extension of Contract Time, if the Contractor fails to provide written notice or fails to provide the time impact evaluation. 

The RE will evaluate the time impact evaluation. The Department will only extend Contract Time when delay causes the work to be extended beyond the scheduled Contract Time as specified in 108.10. If the Contractor is already behind schedule and an excusable delay delays the work beyond the Contract Time as specified in 108.10, the Department will only extend Contract Time for the amount of time that directly results from the excusable delay. If the Department determines that an extension of Contract Time is warranted, the Department will extend Contract Time by a Change Order. 
For excusable, compensable delays, submit a request for and documentation supporting the entitlement to compensable delay damages associated with the delay.
1**************************************************************************************************************************1
108.12  Right-of-Way Restrictions
1**************************************************************************************************************************1
complete and include THE FOLLOWING WHEN RoW has not been secured for those parcels. provide anticipated dates of availability.

sme contact – Project manager
The Department has not obtained the following ROW parcels.  The anticipated availability dates are provided:

	Properties and Vacation/Availability Dates

	Demolition and/or Parcel No.
	Approximate Baseline Station
	Offset/Direction
	Date

	
	
	
	


1**************************************************************************************************************************1
[bookmark: _Toc146006119][bookmark: _Toc159593484][bookmark: _Toc171911051][bookmark: _Toc175377575][bookmark: _Toc175470472][bookmark: _Toc182749772]108.14  Default and Termination of Contractor’s Right to Proceed
1**************************************************************************************************************************1
[bookmark: _Toc171911056][bookmark: _Toc175377580][bookmark: _Toc175470477][bookmark: _Toc176676033]complete and include the following if start of work is restricted by department action 

sme contact – Project manager
List (1) of the first PARAGRAPH is changed to:
1.	Fails to begin construction operations within __ days of execution of the Contract.
1**************************************************************************************************************************1
108.15 For Convenience

FOR WHOLLY STATE FUNDED PROJECTS, PERFORM THE FOLLOWING:

108.15.02 For Cause

REVISE PARAGRAPH FIVE TO: 
The Department will not make payment for profit and overhead not included in the Contract price for Items for work completed or partially completed except that the Department may make payment for profit and overhead on work.

1**************************************************************************************************************************1

[bookmark: _Toc146006128][bookmark: _Toc159593490][bookmark: _Toc171911058][bookmark: _Toc175377582][bookmark: _Toc175470479][bookmark: _Toc182749779][bookmark: _Toc146006129][bookmark: _Toc159593491][bookmark: _Toc171911059][bookmark: _Toc175377583][bookmark: _Toc175470480][bookmark: _Toc176676036]108.19  Completion and Acceptance
1**************************************************************************************************************************1
include specification prior to the final Design submission for Incentive Payment.
if no incentive payment for early completion is to be specified include the following:

sme CONTACT – road user solutions 
THE FOLLOWING IS ADDED:
No Incentive Payment for Early Completion is specified for this project.
1**************************************************************************************************************************1
[bookmark: _Toc146006132][bookmark: _Toc159593493][bookmark: _Toc171911061][bookmark: _Toc175377585][bookmark: _Toc175470482][bookmark: _Toc182749782][bookmark: _Toc146006134][bookmark: _Toc159593495][bookmark: _Toc171911063][bookmark: _Toc175377587][bookmark: _Toc175470484][bookmark: _Toc176676040]108.20  Liquidated Damages
1**************************************************************************************************************************1
OBTAIN ROAD USER COST

SME CONTACT – ROAD USER SOLUTIONS

OBTAIN CONSTRUCTION ENGINEERING COST

SME CONTACT – CONSTRUCTION MANAGEMENT

SELECT APPROPRIATE CONDITION FROM THE FOLLOWING LIST

Liquidated damages are as follows:
2**************************************************************************************2
COMPLETE AND INCLUDE THE FOLLOWING.
DELETE APPROPRIATE PART(S), IF NOT APPLICABLE AND REASSIGN APPROPRIATE LETTER TO
THE REMAINING STATEMENTS

A. For each day that the Contractor fails to complete the work as specified in Subsection 108.10 of these Special Provisions, for Interim Completion, the Department will assess liquidated damages in the amount of $______.
USE ONLY THE ROAD USER COST
USE ONLY THE ROAD USER COST.
B.	For each day that the Contractor fails to complete the work as specified in Subsection 108.10 of these Special Provisions, for Substantial Completion, the Department will assess liquidated damages in the amount of $______.
full traffic access not achieved – use the total cost of the road user and construction engineering costs.

For each day that the Contractor fails to complete the work as specified in Subsection 108.10 of these Special Provisions, for Substantial Completion but has completed the work as specified for Full Traffic Access, the Department will assess liquidated damages in the amount of $_____.
FULL TRAFFIC ACCESS ACHIEVED – USE ONLY THE CONSTRUCTION ENGINEERING COST

C.	For each day that the Contractor fails to achieve Completion as specified in Subsection 108.10 of these Special Provisions, the Department will assess liquidated damages in the amount of $_____.
Use only the construction engineering cost divided by 2.
2**************************************************************************************2
1**************************************************************************************************************************1
Section 109 – Measurement and Payment

1**************************************************************************************************************************1
For wholly state funded projects, make the following CHANGES

REVISE the entire text of SECTION 109.03 to the following:
109.03  Payment for FORCE ACCOUNT

This section intentionally left blank.
Copies of paid invoices for all allowable specific extraordinary expenses Copies of paid invoices for all allowable specific extraordinary expenses Copies of paid invoices for all allowable specific extraordinary expenses
1**************************************************************************************************************************1
For wholly state funded projects, make the following CHANGES
109.04  Payment for DELAY DAMAGES

REVISE the FIRST SENTENCE oF SECTION 109.04 TO:

For eligible extensions, the department will make payment for the costs allowed based on the following documentation submitted by the contractor:
Copies of paid invoices for all allowable specific extraordinary expenses Copies of paid invoices for all allowable specific extraordinary expenses Copies of paid invoices for all allowable specific extraordinary expenses
1**************************************************************************************************************************1

109.05  Estimates

INclude THE FOLLOWING FOR WHOLLY STate funded projects

REVISE THE twelth paragraph to:

From the total Estimate amount, the Department will deduct and retain 2 percent until Substantial Completion.

1**************************************************************************************************************************1
INclude THE FOLLOWING FOR WHOLLY Landscape projects

sme contact – landscape architecture

THE THIRTEENth PARAGRAPH IS CHANGED TO:
In the first Estimate following installation of all landscape work, the Department will reduce the retainage withheld to 1 percent of the Total Adjusted Contract Price, unless it has been determined by the Department that the withholding of additional retainage is required.  If retainage is held in cash withholdings, the reduction is to be accomplished by payment under the next Estimate.  If retainage is held in bonds, the Department will authorize a reduction in the escrow account.
1**************************************************************************************************************************1
109.09  Audits

INclude THE FOLLOWING FOR WHOLLY STate funded projects

THE FIRST SENTENCE IS REVISED TO: 

All claims filed are subject to audit at any time following the filing, whether or not part of a suit pending in the courts of this State pursuant to N.J.S.A. 59:13-1, et seq.

1**************************************************************************************************************************1
109.09  FINAL PAYMENT AND CLAIMS

PERFORM THE FOLLOWING FOR WHOLLY STate funded projects

REVISE THE FOURTH PARAGRAPH TO THE FOLLOWING:

Include in the release the specific monetary amounts and the specific nature of the claims being reserved. Failure to state specific monetary amounts and the specific nature of the claim shall result in a waiver of such claims. The Contractor may reserve only those claims properly filed with the Department and not previously resolved. The Contractor waives all claims for which the required notice has not been filed with the Department.

1**************************************************************************************************************************1

[bookmark: _Toc175377598][bookmark: _Toc175470495][bookmark: _Toc176676051]Division 150 – Contract Requirements
[bookmark: _Toc175377610][bookmark: _Toc175470507][bookmark: _Toc176676063][bookmark: _Toc127530202][bookmark: _Toc167168272]Section 152 – Insurance
152.03.01  Railroad Protective Liability Insurance
1**************************************************************************************************************************1
2**************************************************************************************2
iNCLUDE THE FOLLOWING WHEN RAILROAD INSURANCE IS REQUIRED.

sme contact – project manager
Procure and maintain insurance coverage for the following railroad(s):
3************************************************3
include THE APPROPRIATE RAILROAD(S).
National Railroad Passenger Corporation (AMTRAK)
*****and/OR*****
Consolidated Rail Corporation (CONRAIL)
*****and/OR*****
New Jersey Transit Rail Operations
*****and/OR*****
New York Susquehanna & Western Railway Corporation (NYS&W)
3************************************************3
2**************************************************************************************2

2**************************************************************************************2
list the name and address of the railroad company representative
2**************************************************************************************2

2**************************************************************************************2
complete and include THE PERCENTAGE OF PROJECT COST WITHIN RAILROAD ROW
It is estimated that ___ percent of the Project cost is located within or adjacent to the railroad ROW.
2**************************************************************************************2
1**************************************************************************************************************************1
[bookmark: _Toc175377613][bookmark: _Toc175470510][bookmark: _Toc182749810]Section 153 – Progress Schedule
1**************************************************************************************************************************1
2**************************************************************************************2
Choose “Bar Chart Progress Schedule and Updates” only if total contract price is below 2 million dollars and the construction duration is less than 9 months. confirm with the department

sme contact – project manager
2**************************************************************************************2
MAKE THE FOLLOWING REVISION FOR wholly state funded projects
153.03.01  CPM PROGRESS SCHEUDLE

REVISE THE SIXTH PARAGRPAH TO:

The progress schedule does not constitute notice and does not satisfy the notice requirements. Approval of the schedule by the RE does not modify the contract or constitute acceptance of the feasibility of the contractor’s logic, activity durations, or assumptions used in creating the schedule. If the schedule reflects a completion date different than that specified in 108.10, this does not change the specified completion date. If the re approves a schedule that reflects a completion date earlier than that specified as the contract time, the department will not accept claims for additional contract time or compensation as the result of failure to complete the work by the earlier date shown on the CPM schedule. Float is the amount of time that an activity may be delayed from its early start without delaying completion. Float belongs to the project and is not for the exclusive use of the contractor or the department. 

2**************************************************************************************2
MAKE THE FOLLOWING REVISION FOR wholly state funded projects
153.03.03  BAR CHART PROGRESS SCHEULE UPDATE

REVISE THE THIRD PARAGRPAH TO:

Approval of the schedule by the RE does not modify the Contract or constitute Acceptance of the feasibility of the Contractor’s logic, activity durations, or assumptions used in creating the schedule. The progress schedule does not constitute notice and does not satisfy the notice requirements. Provide 3 color paper copies of a bar chart progress schedule or similar type that is acceptable to the RE for approval as follows:
2**************************************************************************************2

1**************************************************************************************************************************1
[bookmark: _Toc175377627][bookmark: _Toc175470524][bookmark: _Toc176676080]Section 155 – Construction Field Office
[bookmark: _Toc175377633][bookmark: _Toc175470530][bookmark: _Toc182749830]1**************************************************************************************************************************1
MAKE THE FOLLOWING REVISION FOR wholly state funded projects


REPLACE THIS SECTION WITH THE FOLLOWING:

This section intentionally left blank.
[bookmark: s15504][bookmark: _Toc127530203][bookmark: _Toc175377635][bookmark: _Toc175470532][bookmark: _Toc176676088][bookmark: _Toc175377639][bookmark: _Toc175470536][bookmark: _Toc176676092]Section 156 – Materials Field Laboratory and Curing Facility
1**************************************************************************************************************************1
MAKE THE FOLLOWING REVISION FOR wholly state funded projects

REPLACE THIS SECTION WITH THE FOLLOWING:

This section intentionally left blank.
1**************************************************************************************************************************1
[bookmark: _Toc127530207][bookmark: _Toc175377655][bookmark: _Toc175470552][bookmark: _Toc182749852]Section 158 – Soil Erosion and Sediment Control and Water Quality Control
[bookmark: _Toc175377660][bookmark: _Toc175470557][bookmark: _Toc182749857]158.03.02  SESC Measures
1**************************************************************************************************************************1
19.	Oil-Only Emergency Spill Kit.
Provide other type Emergency Spill kit, if needed

sme contact – Environmental Solutions
1**************************************************************************************************************************1
[bookmark: _Toc127530208][bookmark: _Toc175377663][bookmark: _Toc175470560][bookmark: _Toc182749860]Section 159 – Traffic Control
1**************************************************************************************************************************1
provide specifications for temporary its or other requirements, if necessary. 

sme contact – traffic operations centers
1**************************************************************************************************************************1
[bookmark: _Toc127530209][bookmark: _Toc175377679][bookmark: _Toc175470576][bookmark: _Toc182749876]159.02.02  Equipment
1**************************************************************************************************************************1
Include the following EQUIPMENT if the REMOTELY OPERATED PVMS OR PORTABLE TRAILER MOUNTED CCTV CAMERA ASSEMBLY are needed

sme CONTACT – TrAFFIC OPERATIONS
The following is added to the list of equipment references:
Portable Variable Message Sign w/Remote Communication…….………………...……………………1001.04
Portable Trailer Mounted CCTV Camera Assembly……………….……………………………………1001.05
1**************************************************************************************************************************1

159.03.01  Traffic Control Coordinator

THE FIRST PARAGRAPH BEFORE THE LIST IS CHANGED TO:

Before starting Work, submit to the RE the name, training, work experience, and contact information of an employee assigned as the on-site Traffic Control Coordinator (TCC). The TCC must be certified as having successfully completed the Rutgers CAIT Traffic Control Coordinator Program, or an equivalent course as approved by the NJDOT Office of Capital Project Safety. The TCC must also successfully complete an approved Traffic Coordinator refresher course every 2 years. The TCC is a full-time position and the employee designated as TCC must be available on a 24 hour a day, 7 days a week basis. The TCC shall have the responsibility for and authority to implement and maintain all traffic operations for the Project on behalf of the Contractor. Ensure that the TCC is present at the work site at all times while the Work is in progress. The TCC’s responsibilities and duties shall include the following:

1**************************************************************************************************************************1
159.03.02  Traffic Control Devices
1**************************************************************************************************************************1

2**************************************************************************************2
BDC19S-10 dated ApR 30, 2020
The First Paragrapgh is Changed To:
Ensure that FHWA category 1, 2, 3, and 4 traffic control devices (TCDs) conform to the requirements of the 2016 Edition of the Manual for Assessing Safety Hardware (MASH), except that TCDs manufactured on or before December 31, 2019 must have been purchased by the Contractor on or before December 31, 2019, and conform to the requirements of NCHRP 350, MASH 2009, or MASH 2016.  Provide each device’s applicable MASH 2016, MASH 2009, or NCHRP 350 test results and FHWA Eligibility letter, if issued by the FHWA, to the RE.  Provide the RE with the purchase date certification for devices not meeting the MASH 2016 requirements upon delivery to the site.  Ensure that traffic control devices meet or exceed an acceptable condition as described in the ATSSA guide Quality Standards for Work Zone Traffic Control Devices.  Traffic control devices need not be new but must be in good condition.  Provide traffic control devices according to MUTCD.
2**************************************************************************************2

2.	Construction Barrier Curb.  
2**************************************************************************************2
BDC19S-07 dated FEB 28, 2020
THE SECOND PARAGRAPH is CHANGED TO:
At least 30 days before delivering construction barrier curb to the Project Limits, provide the RE notice that the barrier curb is available for inspection.  Ensure the barrier curb is not stacked for this inspection.  The RE will inspect the barrier curb, along with a Contractor representative, to determine what pieces are not approved for delivery to the Project Limits.  Final determination of construction barrier approval will be made at the time of placement at the Project.
2**************************************************************************************2
[bookmark: _Toc175377674][bookmark: _Toc175470571][bookmark: _Toc182749871]
9.	Portable Trailer Mounted CCTV Camera Assembly (PTMCCA).
2**************************************************************************************2
If THE PTMCCA IS REQUESTED BY CONSTRUCTION MANAGEMENT, revise this and OTHER REQUIREMENTS WILL NEED TO BE INCLUDED.

SME CONTACT – MSE; traffic operations/CONSTRUCTION MANAGEMENT AS APPLICABLE
2**************************************************************************************2

2**************************************************************************************2
DESIGNERS MUST CHECK WITH MSE’S MOBILITY MANAGEMENT WORK ZONE UNIT AND TRAFFIC OPERATIONS TO CONFIRM IF REAL TIME WORK ZONE TRAFFIC SYSTEM (RTWZTS) IS REQUIRED. ONCE CONFIRMED AND IF RTWZTS IS REQUESTED BY TRAFFIC OPERATIONS, THEN REQUEST THE SPECIFICATIONS FROM MSE AND INCLUDE HEREAFTER MODIFYING THE SPECIFICATIONS TO INCLUDE THE NUMBER OF PVMSRC REQUIRED WITH LOCATIONS AND ANY OTHER ADDITIONAL REQUIREMENTS SPECIFIC TO THE PROJECT. DEVELOP AND INCLUDE A REAL TIME MESSAGE TABLE LISTING THE DESIGNATED ROUTE, LOCATION OF EXISTING/PROPOSED SIGN AND THE TRAVEL TIME MESSAGE TO BE DISPLAYED.

SME CONTACT –MSE’S MOBILITY MANAGEMENT WORK ZONE UNIT, TRAFFIC OPERATIONS

10.	REAL TIME WORK ZONE TRAFFIC SYSTEM (RTWZTS)
2**************************************************************************************2
1**************************************************************************************************************************1
[bookmark: _Toc175377676][bookmark: _Toc175470573][bookmark: _Toc501716881][bookmark: _Toc9233877]159.03.08  Traffic Direction
B.	Police.  
1**************************************************************************************************************************1
BDC19S-07 dated FEB 28, 2020
THE SECOND PARAGRAPH part 2 is CHANGED TO:
2.	Temporary closure of all lanes on state highways and interstates.
1**************************************************************************************************************************1

159.04  Measurement and Payment
1**************************************************************************************************************************1
AFTER CHECKING WITH TRAFFIC OPERATIONS INCLUDE PAYMENT CRITERIA FOR PVMSRC AND PTMCCA. NOTE THAT WHEN REAL TIME WORK ZONE SYSTEM (RTWZS) IS ALSO SPECIFIED IN A PROJECT INCLUDE SEPARATE SPECIFIC PAYMENT CRITERIA BASED ON PERFORMANCE OF RTWZS.

SME CONTACT – TRAFFIC OPERATIONS & Mobility and Systems Engineering (MSE)
1**************************************************************************************************************************1
BDC20S-01 dated Mar 13, 2020

THE FOLLOWING IS ADDED after the second paragraph:
The Department will measure TRAFFIC STRIPES, LATEX and TRAFFIC MARKINGS LINES, LATEX by the linear foot for each specified width of stripe.  The Department will not measure gaps in striping.
1**************************************************************************************************************************1

Section 160 – PRICE ADJUSTMENTS
1**************************************************************************************************************************1
2**************************************************************************************2
160.03.01  Fuel price adjustment

THE FIFTH PARAGRAPH IS CHANGED TO:

The Department will calculate fuel price adjustment on a monthly basis using the following formula:

F = (MF − BF) × G
Where:
F = 	Fuel Price Adjustment
MF = 	Monthly Fuel Price Index for work performed from the first day of the month to the last day of the month for the month prior to the estimate cutoff date
BF = 	Basic Fuel Price Index
G = 	Gallons of Fuel for Price Adjustment

THE SEVENTH PARAGRAPH IS CHANGED TO:

The basic fuel price index is the previous month’s fuel price index before receipt of bids. The Department will use the fuel price index for the month before the regular monthly estimate cutoff date as the Monthly Fuel Price Index for work performed in the previous calendar month. If the Monthly Fuel Price Index increases by 50 percent or more over the Basic Fuel Price Index, do not perform any work involving Items listed in Table 160.03.01-1 without written approval from the RE.
2**************************************************************************************2

160.03.02  Asphalt price adjustment

THE THIRD PARAGRAPH IS CHANGED TO:

The Department will calculate the asphalt price adjustment by the following formula:

A = (MA – BA) x T
Where:
A = 	Asphalt Price Adjustment
MA = 	Monthly Asphalt Price Index for work performed from the first day of the month to the last day of the month for the month prior to the estimate cutoff date
BA = 	Basic Asphalt price Index
T = 	Tons of new Asphalt Binder
1. The Department will determine the weight of asphalt binder for price adjustment by multiplying the new asphalt in the approved job mix formula by the weight of the item containing asphalt binder. If a Hot Mix Asphalt Item has a payment unit other than ton, the Department will apply an appropriate conversion factor to determine the number of tons of asphalt binder used.

THE SIXTH PARAGRAPH IS CHANGED TO:

The basic asphalt price index is the asphalt price index for the month before the opening of bids. The Department will use the asphalt price index for the month before the regular monthly estimate cutoff date as the monthly asphalt price index for work performed in the previous calendar month.

2**************************************************************************************2

1**************************************************************************************************************************1
RE.
[bookmark: _Toc527344614][bookmark: _Toc530372450][bookmark: _Toc142056687][bookmark: _Toc175377692][bookmark: _Toc175470589][bookmark: _Toc176676145]Division 200 – Earthwork
[bookmark: s201][bookmark: _Toc130790534][bookmark: _Toc142047989][bookmark: _Toc175377693][bookmark: _Toc175470590][bookmark: _Toc176676146]Section 201 – Clearing Site
[bookmark: _Toc130790538][bookmark: _Toc142047993][bookmark: _Toc175377697][bookmark: _Toc175470594][bookmark: _Toc176676150][bookmark: _Toc130790539][bookmark: _Toc142047994][bookmark: _Toc175377698][bookmark: _Toc175470595][bookmark: _Toc176676151]201.03.01  Clearing Site
[bookmark: _Toc130790541][bookmark: _Toc142047996][bookmark: _Toc175377700][bookmark: _Toc175470597][bookmark: _Toc176676153]1**************************************************************************************************************************1
If JCP&L related utility work is to be performed, add the following:

Remove trees and branches within 15 feet of the end of JCP&L pole cross arms.  If the resulting tree is rendered hazardous, then remove the entire tree according to Section 802.
1**************************************************************************************************************************1
201.03.02  Clearing Site, Bridge and Clearing Site, Structure
1**************************************************************************************************************************1
2**************************************************************************************2
include THE FOLLOWING FOR DECK AND/OR BEAM ENCASEMENT REMOVAL WHEn THE REMAINDER OF EXISTING SUPERSTRUCTURE IS TO REMAIN.

sme contact – Structural Design  

the following is added:
The procedure is described below:
1.	Prestressed Concrete Stringers and Concrete Diaphragms.  Repair damage to prestressed concrete stringers and concrete diaphragms using nonshrink grout conforming to 903.08 before deck placement.
2.	Steel Stringers, Floorbeams, Cross Frames, and Diaphragms.
a.	Repair procedures to tensile components in conformance with ASTM A6/A6M and the following:
1	Repair gouges up to 1/8 inch by grinding flush in the direction of principal stress.
2	Repair gouges deeper than 1/8 inch by first grinding; then, depositing weld metal and grinding flush with the surface of the metal in the direction of principal stress.  Weld using low hydrogen electrodes conforming to current AWS Specifications A5.1 and A5.5.
3	Repair kinks and deformations by flame straightening or a combination of flame straightening and jacking.  Ensure flame straightening is performed by personnel having a minimum of three years of documented experience.  Submit the names of the personnel to the RE for review and approval prior to performing the work.
b.	Repair procedures to compression components for kinks and deformations as outlined in 2.a.3 above.  Where more than 5 percent of the cross-sectional area of the member is damaged, submit a repair procedure to the RE for review and approval.
Clean and paint exposed existing top flanges of beams with prime coat as specified in 554.03.
2**************************************************************************************2

2**************************************************************************************2
INCLUDE THE FOLLOWING IF grounding for ELECTRIFIED RAIL LINES is required to be done by the Railroad
1.	Grounding for Electrified Railroad.  Submit a list of required grounding materials to the RE for approval 21 days before construction operation.  In the list, include the material description, manufacturer, and catalog number.  After obtaining the RE’s approval, submit the list to the railroad for review and approval.  Do not order the materials prior to obtaining the railroad’s approval.  Furnish and deliver the grounding materials to the railroad.  Obtain a receipt for the materials from the railroad and provide a copy to the RE.  
2**************************************************************************************2

2*************************************************************************************2
ENTER THE QUANTITIES BELOW AND ANY REVISIONS TO THE MATERIALS LISTED AFTER CONSULTATION WITH THE RAILROAD.

SME CONTACT – STRUCTURAL DESIGN AND project manager

	List of Materials

	Description
	Quantity Required

	U-bolt, 7/8 inch diameter by 4 inch, BS fastener
	--------

	Strap, clevis, 1 1/4 by 2 inches stock, 12 inch connecting length, 1 inch diameter hole, 5/8 inch diameter bolt, ultimate strength 25 psi, Brewer Tilchener Corp.-3074 C
	--------

	Dead end eye bolt, compression type steel, use DIE 6010SH, compression tool,
60A ALCOA 9190-332
	--------

	Jumper cable, compression type aluminum, use DIE 6020AH, compression tool
60A ALCOA 5120-781
	--------

	Terminal - Bundy AK2C39B1 to 336400 Cable (1)
	--------

	Ground terminal - Bundy AK2C39B1 to 336400 Cable (2)
	--------

	Terminal - solid barrier to 0.17 square inch cable Bundy KC28B1
	--------

	Compound, aluminum to copper connection (ALNOX) CANS
	--------

	Termination, dead end strand clamp, ALCO 336 4 KCM
	--------

	Clip, bronze, complete type BC, Ohio brass
	--------

	Thimble-Bronx 336 4 KCM
	--------

	U-bolt, 1 1/4 inch diameter by 1 1/2 inch loop 336 4 KCM 11, 30/7 STR ACSR, ANACONDA insulated aluminum cable having a diameter of 0.17 square inches, ANACONDA
	--------


2**************************************************************************************2
1**************************************************************************************************************************1
201.03.03  Clearing Site, Tank Removal
[bookmark: s20103043]1**************************************************************************************************************************1
Complete and include following information, when tank(s) removal are required

sme contact – Environmental Solutions
Remove following:

	Parcel No.
	Tank Size
	Contents
	Tank Registration No.

	
	
	
	



1**************************************************************************************************************************1
[bookmark: _Toc130790545][bookmark: _Toc142048000][bookmark: _Toc175377704][bookmark: _Toc175470601][bookmark: _Toc176676157]201.03.08  Removal of Asbestos
1**************************************************************************************************************************1
include location and other requirements for the removal of Asbestos

sme CONTACT – Capital PROGRAM Systems Management
1**************************************************************************************************************************1
[bookmark: _Toc130790547][bookmark: _Toc142048002][bookmark: _Toc175377706][bookmark: _Toc175470603][bookmark: _Toc176676159]201.04  Measurement and Payment
THE FOLLOWING IS ADDED:
[bookmark: _Toc130790548][bookmark: _Toc142048003][bookmark: _Toc175377707][bookmark: _Toc175470604][bookmark: _Toc182749904]1**************************************************************************************************************************1
2**************************************************************************************2
complete and include amount using Engineer’s estimate 

sme CONTACT – Construction Management 

The Department will not make payment for the Item CLEARING SITE in excess of $_____________ until Completion.
2**************************************************************************************2

2**************************************************************************************2
INCLUDE PARTIAL PAYMENTS, IF REQUIRED for REMOVAL OF THE BRIDGE OR STRUCTURE SCHEDULED IN STAGES.

THE FOLLOWING EXAMPLE REPRESENTS A BRIDGE SCHEDULED TO BE REMOVED IN 3 STAGES.  THE SEQUENCE OF CONSTRUCTION REQUIRED REMOVAL OF 20 PERCENT OF THE BRIDGE IN STAGE I, 40 PERCENT IN STAGE II, AND 40 PERCENT IN STAGE III.  THE ENGINEER’S ESTIMATE FOR THE ITEM AMOUNT WAS $4,000,000.  THE PAYMENT SCHEDULE FOR “CLEARING SITE, BRIDGE (STRUCTURE NO.)” WILL BE AS FOLLOWS:

for the item “clearing site bridge (structure no.)”, The department will not make IN EXCESS OF $4,000,000 UNTIL SUBSTANTIAL COMPLETION.
the department will make payment of 20 PERCENT OF THE PRICE BID (OR $800,000, WHICHEVER IS LESS) UPON ACCEPTANCE OF STAGE I DEMOLITION.
the department will make payment of 40 PERCENT OF THE PRICE BID (OR $1,600,000, WHICHEVER IS LESS) UPON ACCEPTANCE OF STAGE II DEMOLITION.
the department will make payment of 40 PERCENT OF THE PRICE BID (OR $1,600,000, WHICHEVER IS LESS) UPON ACCEPTANCE OF STAGE III DEMOLITION.

3************************************************3
complete and include THE VALUE

sme CONTACT – Construction Management 
The Department will not make payment for the Item CLEARING SITE, BRIDGE (___) in excess of $_____________ until Substantial Completion.
The Department will not make payment for the Item CLEARING SITE, STRUCTURE (___) in excess of $_____________ until Substantial Completion.
3************************************************3
2**************************************************************************************2
1**************************************************************************************************************************1

[bookmark: _Toc501716911][bookmark: _Toc29557269]Section 202 – Excavation 
202.03.01 Stripping
1**************************************************************************************************************************1
BDC20S-02 DATED MAR 20, 2020
THE SECOND PARAGRAPH is CHANGED TO:
Strip vegetation and underlying soil to a depth of 4 to 6 inches below the existing ground surface.  Confirm the thickness of stripping with the RE based on field conditions.  Temporarily store in stockpiles, as specified in 202.03.03.B, stripped material including excess that is determined suitable for the future use of the Department.  The Department will sample and analyze stripped material in stockpiles to determine suitability for use as topsoil.  Reuse or dispose of unsuitable stripped material as specified in 202.03.03.C.
1**************************************************************************************************************************1

Division 300 – Subbase and Base Courses
Section 304 – Concrete base Course
304.03.01  Concrete Base Course
1**************************************************************************************************************************1
FOR A WHOLLY STATE FUNDED PROJECT, INCLUDE THE FOLLOWING

ADD THE FOLLOWING SENTENCE TO THE END OF THE FIRST PARAGRAPH:

 If the concrete thickness lot area is less than 5000 square yards, the Regional District Local Aid Office may waive the test strip requirements.
1**************************************************************************************************************************1
Section 305 – RUBBLIZING CONCRETE PAVEMENT

305.03.01.F  Rubblization
1**************************************************************************************************************************1
FOR A WHOLLY STATE FUNDED PROJECT, INCLUDE THE FOLLOWING

ADD THE FOLLOWING THIRD PARAGRAPH TO THE END OF THIS SECTION:

 If the rubblized concrete thickness lot area is less than 5000 square yards, the Regional District Local Aid Office may waive the test strip requirements.
1**************************************************************************************************************************1

[bookmark: _Toc175377771][bookmark: _Toc175470668][bookmark: _Toc176676224][bookmark: _Toc142048067][bookmark: _Toc142048073][bookmark: _Toc175377778][bookmark: _Toc175470675][bookmark: _Toc176676231]Division 400 – Pavements
[bookmark: _Toc175377772][bookmark: _Toc175470669][bookmark: _Toc176676225]Section 401 – Hot Mix Asphalt (HMA) Courses
401.03.01  Milling
A.	HMA Milling.

1**************************************************************************************************************************1
complete and include TIME INTERVAL FOR RESURFACING THE MILLED PAVEMENT BASED ON THE project STAGING. MAXIMUM TIME INTERVAL MAY VARY BUT SHALL NOT EXCEED 72 HOURS.

SME CONTACT – TRAFFIC OPERATIONS AND REGIONAL CONSTRUCTION Engineer

	Stage
	Max. Time Interval Allowed

	
	


[bookmark: _Toc142048075][bookmark: _Toc175377780][bookmark: _Toc175470677][bookmark: _Toc176676233]1**************************************************************************************************************************1

C.	Micro-Milling and Profile Milling.
1**************************************************************************************************************************1
complete and include TIME INTERVAL FOR RESURFACING THE MILLED PAVEMENT BASED ON THE project STAGING:
for projects with a posted speed limit of 40 mph or less MAXIMUM TIME INTERVAL MAY VARY BUT SHALL NOT EXCEED 72 HOURS.
For projects with a posted speed limit of 45 miles per hour or greater the time interval is to be 0 unless approved by the traffic operations SME.

SME CONTACT – TRAFFIC OPERATIONS AND REGIONAL CONSTRUCTION Engineer

	Stage
	Max. Time Interval Allowed

	
	


1**************************************************************************************************************************1
401.03.07  HMA Courses

C. Test Strip
2**************************************************************************************2
FOR wholly state funded projects INclude the following
REPLACE THE FIRST PARAGRAPH OF THIS SECTION WITH THE FOLLOWING:
Test Strip. Construct a test strip for each HMA mix for contracts with more than a total of 5,500 tons of HMA. For HMA HIGH RAP, construct the test strip at least 14 days prior to production. Test strips are not necessary for temporary pavement. Ensure that the tack coat or prime coat has been placed as specified in 401.03.05 and 401.03.06, before placing HMA. Transport and deliver, spread and grade, and compact as specified in 401.03.07.D, 401.03.07.E, and 401.03.07.F, respectively, and according to the approved paving plan. Construct a test strip for the first 700 to 1,200 square yards placed for each job mix formula. If the paving lot area is less than 700 square yards, the District Local Aid Office may waive the coring requirements. While constructing the test strip, record the following information and submit to the RE:
2**************************************************************************************2

E.	Spreading and Grading.
2**************************************************************************************2
use 100% of the surface course joint length to estimate the quantity of Polymerized joint adhesive
2**************************************************************************************2

H.	Air Void Requirements
2**************************************************************************************2
FOR wholly state funded projects INclude the following

FOR LOCAL AID PROJECTS, THIS SUBSECTION IS REPLACED BY THE FOLLOWING.

Pavement lots are defined as approximately 15,000 square yards of pavement in Surface area. If pavement lot area is
less than 5000 square yards, the District Local Aid Office may waive the air voids requirements.

The RE will designate an independent testing agency (Laboratory) to perform the quality assurance sampling, testing and analysis. The Laboratory is required to be accredited by the AASHTO Accreditation Program (www.amrl.net). The Laboratory’s accreditation must include AASHTO T 166 and AASHTO T 209.

The Laboratory Technician who performs the quality assurance sampling shall be certified by the Society of Asphalt
Technologists of New Jersey as an Asphalt Plant Technologist, Level 2.

The Laboratory will determine air voids from 5 (Five) 6 inch diameter cores taken from each lot in random locations within the traveled way and at least one core in each travel lane. The HMA Core Sampling Plan form provided on the Local Aid Website must be utilized by the Laboratory to determine the random locations of the cores. The Laboratory may rerun the random location functions on the HMA Core Sampling Plan form to resolve any conflicts generated by the HMA Core Sampling Plan form and physical limitations of the HMA lot, such as utility conflicts, or the specifications defined herein. The coring locations must be designated by a station and offset, and offsets are taken from the left edge of the pavement in the direction of travel within the lane lines. The Laboratory must disclose the contents of the HMA Core Sampling Plan with the Contractor to assist in the schedule of construction.

The Laboratory will determine air voids of cores from the values for the maximum specific gravity of the mix and the bulk specific gravity of the core. The Laboratory will determine the maximum specific gravity of the mix according to NJDOT B-3 and AASHTO T 209, except that minimum sample size may be waived in order to use a 6-inch diameter core sample. The Laboratory will determine the bulk specific gravity of the compacted mixture by testing each core according to AASHTO T 166. 

The Laboratory will calculate the percent defective (PD) as the percentage of the lot outside the acceptable range of 2 percent air voids to 8 percent air voids. The acceptable quality limit is 15 percent defective. For lots in which PD > 15, the Department will assess a negative pay adjustment. 
The Laboratory will use and submit to the RE form DS8S-PD provided from REGIONAL DISTRICT LOCAL AID OFFICE The Local Aid District Office and verify manually the PD calculation.
The Laboratory will calculate pay adjustments based on the following: 
1. 	Sample Mean (X̅) and Standard Deviation (S) of the N Test Results (X1, X2,…, XN).

[image: air voids step 1]

2. 	Quality Index (Q).
[image: ]

3. 	Percent Defective (PD). Using NJDOT ST for the appropriate sample size, the Laboratory will determine PDL and PDU associated with QL and QU, respectively.  PD = PDL + PDU
4. 	Reduction Per Lot. Calculate the reduction per lot as specified in Table 401.03.07-3:

	Table 401.03.07-3

	Reduction in Payment for Nonconformance to Air Void Requirements

	Percent Defective (PD) Per Lot
	Reduction Per Lot (%)

	0 < PD ≤ 15
	0

	15 < PD ≤ 30
	0.5

	30 < PD ≤ 35
	2

	35 < PD ≤ 40
	10

	40 < PD ≤ 45
	15

	45 < PD ≤ 50
	20

	50 < PD ≤ 60
	30

	60 < PD ≤ 75
	45

	PD > 75
	Remove & Replace



5. 		Outlier Detection. If PD < 10, the Laboratory will not screen for outliers. If PD ≥ 10, the Laboratory will screen acceptance cores for outliers using a statistically valid procedure. The following procedure applies only for a sample size of 5 or 10.
1. The Laboratory will arrange the core results in ascending order, in which X1 represents the smallest value and XN represents the largest value.
2. If XN is suspected of being an outlier, the Laboratory will calculate:

[image: ]

3. If X1 is suspected of being an outlier, the Laboratory will calculate:

[image: ]

4. For N = 5 if R > 0.642, the value is judged to be statistically significant and the core is excluded.
For N = 10 if R > 0.412, the value is judged to be statistically significant and the core is excluded.
If an outlier is detected for N = 5 and no retest is warranted, the Contractor may replace that core by taking an additional core at the same offset and within 5 feet of the original station. If an outlier is detected and a retest is justified, take a replacement core for the outlier at the same time as the 5 additional retest cores are taken. If the outlier replacement core is not taken within 15 days, the Laboratory will use the initial core results to determine reduction per lot.
If an outlier is detected for N = 10, the Contractor may replace that core by taking an additional core at the same offset and within 5 feet of the original station. If the outlier replacement core is not taken within 15 days, the Laboratory will use the initial core results to determine the reduction per lot.
6. Retest. If the initial series of 5 cores produces a percent defective value of PD 30 for mainline or ramp lots, or PD 50 for other pavement lots, the Contractor may elect to take an additional set of 5 cores at random locations chosen by the HMA Core Sampling Plan form. Take the additional cores within 15 days of receipt of the initial core results. If the additional cores are not taken within the 15 days, the Laboratory will use the initial core results to determine the PPA. If the additional cores are taken, the Laboratory will recalculate the reduction per lot using the combined results from the 10 cores.

7. 	Removal and Replacement. If the final lot PD ≥ 75 (based on the combined set of 10 cores or 5 cores if the Contractor does not take additional cores), remove and replace the lot and all overlying work. The replacement work is subject to the same requirements as the initial work.

For shoulder lots, the Department will assess the calculated reduction per lot instead of removal and replacement. Fog seal the lot as specified in 422.03.01.

2**************************************************************************************2
I.	Thickness Requirements
2**************************************************************************************2
FOR wholly state funded projects INclude the following

3************************************************3
PERFORM THE FOLLOWING FOR RESURFACING PROJECTS:

DELETE THIS SUBSECTION AND REPLACE THIS SUBSECTION’S CONTENTS WITH THE FOLLOWING:
This subsection is deleted. In no instance will a compacted average thickness of less than 1.25 inches be acceptable.

3************************************************3
PERFORM THE FOLLOWING FOR NEW CONSTRUCTION, COMPLETE RECONSTRUCTION OR WIDENINGS GREATER THAN EIGHT FEET

DELETE THIS SUBSECTION AND REPLACE THIS SUBSECTION’S CONTENTS WITH THE FOLLOWING:

Thickness requirements will apply when full-depth, uniform-thickness HMA pavement construction is shown.

Pavement lots are defined as approximately 15,000 square yards of pavement area. The Engineer will not include areas consisting of different HMA mixtures or thicknesses in the same lot. If thickness lot area is less than 5000 square yards, the District Local Aid Office may waive the thickness requirements.

The RE will designate an independent testing agency (Laboratory) to perform the quality assurance sampling, testing and analysis. The Laboratory is required to be accredited by the AASHTO Accreditation Program (www.amrl.net). The Laboratory’s accreditation must include AASHTO T 166 and AASHTO T 209.

The Laboratory Technician who performs the quality assurance sampling shall be certified by the Society of Asphalt
Technologists of New Jersey as an Asphalt Plant Technologist, Level 2.

The Laboratory will test for thickness using the full-depth cores taken for surface course air voids, evaluated according to NJDOT B-4. The Laboratory will base acceptance on total thickness and thickness of the surface course.

1. Total Thickness. The Laboratory will calculate the percent defective (PD) as the percentage of the lot that is less than the design thickness. The Laboratory will consider 25 percent defective as the acceptable quality limit. For lots where PD < 25, the Department will award a positive pay adjustment. For lots where PD > 25, the Department will assess a negative pay adjustment. 

The Department will base total thickness acceptance on the percentage of the lot estimated to fall below the specified thickness as follows

a. Sample Mean (X̅) and Standard Deviation (S) of the N Test Results (X1, X2,..., XN). Calculate as specified in 401.03.07.H.1. 

[image: ]


b. [image: ]Quality Index (QI)


Where Tdes = design thickness.

c. Percent Defective (PD). Using NJDOT ST for the appropriate sample size, determine the percentage of material (PD) falling below the design thickness associated with QL (lower limit).

d. Reduction in Payment. The Department will determine the reduction in payment based on the quantity of the surface course multiplied by the percent reduction in payment from Table 401.03.07-5.

[image: ]

e. Retest. If the initial series of 5 cores produces a percent defective value of PD ≥ 30, the Contractor may elect to take an additional set of 5 cores at random locations chosen by the RE. Notify the RE within 15 days of receipt of the initial core results to take the additional cores. If the RE is not notified within the 15 days, the Laboratory will use the initial core results to determine the reduction in payment for nonconformance requirements. If the additional cores are taken, the ME will recalculate the reduction in payment for nonconformance requirements using the combined results from the 10 cores.

f. Removal and Replacement. If the lot PD 45, remove and replace, or mill and overlay, the lot. The replacement work is subject to the same requirements as the initial work.

2. Surface Course Thickness. The Laboratory will evaluate the surface course solely to determine whether a remove- and-replace or an overlay condition exists, not for pay adjustment. The Laboratory will calculate the percent defective (PD) as the percentage of the lot that is less than the allowable thickness for the nominal maximum aggregate used in the surface course. The Laboratory will accept pavement lots with PD 30 and will reject pavement lots with PD > 30.
The Laboratory will base surface thickness acceptance on the percentage of the lot estimated to fall below the allowable thickness as follows:
a. Sample Mean ( X ) and Standard Deviation (S) of the N Test Results (X1, X2,..., XN). Calculate using the formula as specified in 401.03.03.I.1.
b. Quality Index (Q).
QL = (X – Tall)/S, where Tall is the minimum allowable thickness from Table 401.03.07-6.
[image: C:\Users\000797925\OneDrive - New Jersey Office of Information Technology\Desktop\Work\DAVE\State Aid Spec- Local Aid Spec updates\1\Table 401.03.07-6.png]
c. Percent Defective. Using NJDOT ST - Statistical Tables (NJDOT Standard Specs for Roads and Bridges 2019-NJDOT TEST METHODS) for the appropriate sample size, determine the percentage of material (PD) falling below the allowable thickness associated with QL (lower limit).
d. Retest. If the initial series of 5 cores produces a percent defective value of PD > 30, the Contractor may take an additional 5 cores at random locations determined by the Laboratory. Notify the RE within 15 days of receipt of the initial core results to take the additional cores. If the RE is not notified within the 15 days, the Laboratory will use the initial core results to determine the PPA. When the additional cores are taken, the Laboratory will recalculate the reduction in payment for nonconformance requirements using the combined results from the 10 cores to obtain the total PD.
e. Removal and Replacement. If the surface course fails to meet the acceptance requirement with a PD ≤ 45, the Department will require removal and replacement of the lot. The replacement work is subject to the same requirements as the initial work.

3************************************************3

2**************************************************************************************2

J.	Ride Quality Requirements.
[bookmark: t50703022]
REPLACE THIS SUBSECTION WITH THE FOLLOWING FOR wholly state funded projects 

The Department will evaluate the ride quality of the final riding surface of all constructed pavement on the project, for routes designated as National Highway System (NHS) and routes under NJDOT jurisdiction, using the International Roughness Index (IRI) according to ASTM E 1926. All NHS roadways are listed on the Department’s website here. The Department may evaluate ride quality of other routes not designated as NHS or under NJDOT jurisdiction. The final riding surface is defined as the last lift of the pavement structure where traffic will be allowed.  The pavement will be evaluated using the current average IRI (C) to select the target IRI (T) from Table 401.03.07-8. The current average IRI (C) is defined as the preconstruction ride quality measured not more than two years from the start of the project pavement construction.
The RE will designate an independent testing agency to perform the ride quality testing and analysis. The testing agency is required to comply with testing and certification requirements according to NJDOT R-1. If the current average IRI (C) is not available, then the testing agency will test, analyze and report ride quality before pavement construction to measure current average IRI (C). The testing agency will use and submit to the RE the IRI Testing Summary Report form provided from REGIONAL DISTRICT LOCAL AID OFFICE The Local Aid District Office and verify manually the pay adjustment calculation.
Current IRI data for paving routes designated NHS or NJDOT jurisdiction can be made available by request by contacting Simon Nwachukwu at Simon.Nwachukwu@dot.nj.gov.
[bookmark: _Hlk502838182]For projects paving routes designated NHS or NJDOT jurisdiction on mainline travel lanes equal to or greater than 2,500 feet length and any lane within the project of at least 1,000 feet length, the Department will evaluate the ride quality of the final riding surface of the mainline travel lanes using IRI.  The Department will use the measured IRI to calculate the pay adjustment (PA) using pay adjustment equation (PAE) type PA1 as specified in Table 401.03.07-7. PA will be based on lots of 0.01 mile length.  The PA will be zero for acceptable quality and negative for inferior quality work. 
For projects paving routes designated NHS or NJDOT jurisdiction on mainline travel lanes of less than 2,500 feet length, the RE will visually inspect the final riding surface. Based on visual inspection, if the RE determines that the work may not conform to the ride quality requirements, then the Department will evaluate the ride quality of the final riding surface using IRI. Visual inspection by the RE is considered sufficient grounds for such evaluation.  The Department will use the measured IRI to calculate the PA using pay equation type PA1 as specified in Table 401.03.07-7.
For paving on ramps and shoulders, the RE will visually inspect the final riding surface. Based on visual inspection, if the RE determines that the work may not conform to the ride quality requirements, then the Department will evaluate the ride quality of the final riding surface using IRI. Visual inspection by the RE is considered sufficient grounds for such evaluation. The Department will use the measured IRI to calculate the pay adjustment using pay equation type PA2 as specified in Table 401.03.07-7. 
When paving over bridge structures on NHS or NJDOT jurisdiction roadways, the Department will use the measured IRI to calculate the pay adjustment using pay equation type PA3 as specified in Table 401.03.07-7.
For paving on Local roadways other than NHS and NJDOT jurisdiction on mainline travel lanes equal to or greater than 2,500 feet length and any lane within the project of at least 1,000 feet length, the Department may evaluate the ride quality of the final riding surface of the mainline travel lanes using IRI. Local roadways are defined as municipal and county roads that are not designated as part of the NHS. The Department will use the measured IRI to calculate the pay adjustment (PA) using pay adjustment equation (PAE) type PA4 as specified in Table 401.03.07-7.
1. Smoothness Measurement.  The Department will test the longitudinal profile of the final riding surface for ride quality with a Class 1 Inertial Profiling System according to NJDOT R-1.  If project conditions preclude the use of the Class 1 Inertial Profiling System, the Department will use a Class 1 Walking Profiler or lightweight profiler. 
2. Quality Control Testing.  Perform quality control testing during lift placement to ensure compliance with the ride quality requirements specified in Table 401.03.07-8.
3. Preparation for IRI Testing.  Notify the RE when all paving is complete and the RE will request IRI testing by independent testing agency. Provide traffic control when the independent testing agency performs IRI testing.  Perform mechanical sweeping of the surface before IRI testing.  To facilitate auto triggering on laser profilers, place a single line of temporary pavement marking tape perpendicular to the roadway baseline at the beginning and end of each lane, shoulder, and ramp to be tested or as per direction of the independent testing agency.  Submit the actual stationing for each temporary pavement marking tape location to the RE.
4. Quality Acceptance.  The Department will determine acceptance and provide PA based on the following:
a.	Pay Adjustment.  The acceptable IRI for the roadway pavement will be the target IRI (T) from Table 401.03.07-8 rounded to the nearest whole number for which full payment will be made and will be determined using the latest available current average IRI (C) data.  The number of lots for final pay adjustment will be reduced by the number of lots excluded for each segment shown in Table 401.03.07-7.  Lots excluded from final PA will be those with the highest recorded IRI numbers for respective roadway and bridge deck segments.  A single average IRI value and the corresponding PA for each 0.01 mile lot will be reported.  IRI units are in inches per mile.





	Table 401.03.07-7  Pay Adjustment Equations (PAE) for Ride Quality

	Pay Equation Type
	Exclusions
	Pay Equations

	PA1
	As shown in the Special Provisions Table 401.03.07-7A
	IRI<T
	PA1=02

	
	
	T≤IRI≤170
	PA1=PAE

	
	
	IRI>170
	PA1= -A or Corrective action

	PA2
	Will include, if tested
	IRI ≤ 120
	PA2 =02

	
	
	120 < IRI ≤ 170
	PA2 = (IRI − 120) x (−$5.00)

	
	
	IRI>170
	Maximum Negative Pay or Corrective action

	PA3
	Will include, if tested
	IRI≤120
	PA3=02

	
	
	120<IRI≤170
	PA3=PAE

	
	
	IRI>170
	PA3= -A or Corrective action

	PA4
	Will include, if tested
	IRI ≤ T
	PA4=02

	
	
	T < IRI ≤ T+80 or 170 whichever is higher
	PA4 = (IRI − T) x (−$1.25)

	
	
	IRI>T+80 or 170 whichever is higher
	Maximum Negative Pay or Corrective action

	
[bookmark: _MON_1573289865][image: ]

	P = Bid price of last lift of the pavement structure to be evaluated or price listed in table 401.03.07-7B, whichever is higher, per Ton
D1 = Design thickness of last lift to be evaluated, Inch
M = Bid price of Milling, per Square Yard
T = Target IRI

	1. For various design thicknesses of last lift to be evaluated within a segment, calculate the thickness using the following equation:

Where:
DN = Design thickness of the last lift to be evaluated of N sections having same mix, Inch
NN = Number of lots of N section with design thickness DN of last lift to be evaluated

2. Positive pay adjustment will be used to offset negative pay adjustment. Total pay adjustment will not be greater than zero.



3************************************************3

ADD THE FOLLOWING FOR NEW CONSTRUCTION, COMPLETE RECONSTRUCTION OR COMPLETE AND INCLUDE TABLE 401.03.07-7A FOR ANY ROADWAYS THAT ARE TO BE EXCLUDED FROM THE RIDE QUALITY REQUIREMENTS OF SUBSECTION 401.03.07.J:

1**************************************************************************************************************************1
send email to sme to request the exclusions in table 401.03.07-7A for roadways within the project and include the following

sme CONTACT –Pavement & drainage Management & Technology unit

THE FOLLOWING IS ADDED:

	Table 401.03.07-7A  Exclusions for Resurfacing or Reconstruction

	Roadway
	Lane Number
	Exclusions

	
	
	


Lane designation is by increasing numbers from left to right in the direction of traffic with left lane being Lane 1.
3************************************************3

	Table 401.03.07-7B  Minimum Value of P

	Surface Course Mix
	P

	Hot Mix Asphalt (Dense Graded) with PG 64-22 binder
	$60.00

	Hot Mix Asphalt (Dense Graded) with PG 64E-22 binder
	$70.00

	Stone Matrix Asphalt, High Performance Thin Overlay, Ultra-Thin Friction Course, Open Graded or Gap Graded Mixes not specified in this table
	$80.00

	Bridge Deck Waterproof Surface Course
	$250.00



	Table 401.03.07-8  Target IRI for Resurfacing or Reconstruction (T)3

	Roadway Type
	Current average IRI (C)
	New Construction
or
Reconstruction
	Number of Operation for other than New Construction or Reconstruction5

	
	
	
	One4
	Two4
	Three4
	Four or More4

	
	
	Target IRI (T)

	NHS & NJDOT Freeways or Limited Access Highways
	≤ 60
	50
	50
	50
	50
	50

	
	61 to ≤95
	
	53
	50
	50
	50

	
	96 to ≤170
	
	55
	53
	50
	50

	
	171 to≤200
	
	0.64C7
	55
	53
	50

	
	201 to ≤285
	
	
	58
	55
	50

	
	>2868
	
	
	60
	58
	53

	NHS & NJDOT Roadways other than Freeways or Limited Access Highways with speed limit > 35 MPH
	≤ 60
	60
	60
	60
	60
	60

	
	61 to ≤95
	
	63
	60
	60
	60

	
	96 to ≤170
	
	66
	63
	60
	60

	
	171 to≤200
	
	0.64C7
	66
	63
	60

	
	201 to ≤285
	
	
	69
	66
	60

	
	>2868
	
	
	72
	69
	63

	NHS & NJDOT Roadways other than Freeways or Limited Access Highways with speed limit ≤ 35 MPH
	≤ 60
	70
	70
	70
	70
	70

	
	61 to ≤95
	
	74
	70
	70
	70

	
	96 to ≤170
	
	77
	74
	70
	70

	
	171 to≤200
	
	0.64C7
	77
	74
	70

	
	201 to ≤285
	
	
	81
	77
	70

	
	>2868
	
	
	84
	81
	74

	Local Roadway with  Posted Speed ≥45 MPH
	C
	80
	0.7C or 80 whichever is higher
	0.49C or 80 whichever is higher
	0.34C or 80 whichever is higher
	0.24C or 80 whichever is higher

	Local Roadway with Posted Speed <45 MPH
	C
	100
	0.84C or 100 whichever is higher
	0.59C or 100 whichever is higher
	0.41C or 100 whichever is higher
	0.29C or 100 whichever is higher

	1.	The Department will determine target IRI (T) of roadways containing multiple speed limits of greater than 35 MPH and less than or equal to 35 MPH based on the following equation:
[image: ]
Where TN is the Target IRI of N section and LN is the length of N section in miles to the nearest 0.01 mile
2.	Current average IRI (C) is the average of the latest available preconstruction IRI data.
3.	The target IRI (T) is selected or calculated from the table and rounded to the nearest whole number.
4.	Multiply T with 1.05 for HMA over Concrete, if total HMA after proposed treatment is less than 8 inch thick.
5.	Milling is one operation.  Paving each layer of asphalt mix is an individual operation unless plans specify paving a mix in two lifts.  In such case, each lift is considered as an operation.
6.	Construction or reconstruction of full pavement box on subgrade is new construction or reconstruction.
7.	Use Pay Equation as below:

	
	IRI≤T
	PA=0
	
	
	
	

	
	IRI>T
	PA=PAE
	
	
	
	

	8.	For paving over rubblized concrete, use C >286 to determine target IRI, then multiply T with 1.05 if total HMA after proposed treatment is less than 8-inch thick.
9      Paving in one lift with no corrective work such as milling, grinding or pre-levelling of at least 25 percent of surface area of existing pavement is one operation.



b.	Corrective Action.  The Department may require corrective action or assess the maximum negative pay adjustment as computed in Table 401.03.07-7, if the average IRI after testing is performed of NHS or NJDOT jurisdiction roadway is greater than 170 inches per mile, or average IRI local roadway is greater than T+80 or 170 whichever is higher. If the Department requires corrective action submit a plan for corrective action.  If the plan for corrective action is approved and the lot is corrected, the Department will retest and evaluate the corrected area as a new lot that must meet the same requirements as the initial work.  If the plan for corrective action is not approved, the Department may require removal and replacement.  The replacement work is subject to the same requirements as the initial work.

2**************************************************************************************2
FOR wholly state funded projects Perform the following

401.03.08  Core Samples

REPLACE THIS SUBSECTION WITH THE FOLLOWING:

The RE will designate an independent testing agency (Laboratory) to perform the quality assurance sampling, testing and analysis. The Laboratory is required to be accredited by the AASHTO Accreditation Program (www.amrl.net). The Laboratory’s accreditation must include AASHTO T 166 and AASHTO T 209. The Laboratory Technician who performs the quality assurance sampling shall be certified by the Society of Asphalt Technologists of New Jersey as an Asphalt Plant Technologist, Level 2.

Upon completion of an HMA lot, the Laboratory shall drill cores at random locations at least 12 hours after paving. Take cores in the presence of the RE.  The Laboratory will determine air voids from 5 (Five) 6 inch diameter cores taken from each lot in random locations within the traveled way and at least one core in each travel lane. The HMA Core Sampling Plan form provided on the Local Aid Website must be utilized by the Laboratory to determine the random locations of the cores. The Laboratory may rerun the random location functions on the HMA Core Sampling Plan form to resolve any conflicts generated by the HMA Core Sampling Plan form and physical limitations of the HMA lot, such as utility conflicts, or the specifications defined herein. The Laboratory must disclose the contents of the HMA Core Sampling Plan with the Contractor to assist in the schedule of construction.

The Laboratory shall use drilling equipment with a water-cooled, diamond-tipped masonry drill bit that produces 6 inch nominal diameter cores for the full depth of the pavement. The Laboratory shall remove the core from the pavement without damaging it. After the Laboratory removes the core, the Laboratory shall remove all water from the hole. The Laboratory shall apply an even coating of tack coat to sides of the hole. The Laboratory shall place cold patching material or HMA in maximum lifts of 4 inches in the hole and compact each lift. If cold patching material is utilized to fill the coring hole, then it is not necessary to apply tack coat to the sides of the hole. The Laboratory shall ensure that the final surface is 1/4 inch above the surrounding pavement surface. 

For test strip lots and the first traveled way lot, the Laboratory shall deliver cores from the field to the testing Laboratory within 48 hours of completing the lot. The Laboratory shall deliver all other acceptance cores within 7 days of completing the lot. 

After each air void lot is placed, the Laboratory shall drill cores so that the full depth of the course is recovered for air void acceptance testing. If thickness acceptance testing is required as specified in 401.03.07.I, the Laboratory shall drill the surface course air void cores for the full depth of pavement.

At least 24 hours prior to coring, the Laboratory shall provide a tamper proof core sample box for the RE’s inspection and approval. The Laboratory shall ensure that the core sample box can be locked and sealed and is tamper proof in such a manner that it cannot be opened without removing the seals. The Laboratory shall ensure that the core sample box provides protection for the cores from being disturbed or damaged during transit. The Laboratory shall mark the assigned core number on the side of the sample. The Laboratory shall place core samples in the core sample box. The Laboratory shall transport the sealed core sample boxes to the testing Laboratory. The RE at their discretion may decide to deliver the core samples as indicated above. 

The Laboratory will not accept damaged core samples for testing. If the core sample box exhibits indications of tampering, the core samples will be rejected. If any core samples are rejected, drill a replacement core at the same offset and within 5 feet of the original station and deliver to the Laboratory as specified above within 48 hours.

If the Contractor is utilizing quality control cores, the Laboratory shall provide the results of the quality control core testing to the Contractor in a timely manner which will not unnecessarily impede construction.

The Department will not make payment for quality control cores or additional cores for retest under CORE SAMPLES, HOT MIX ASPHALT


1**************************************************************************************************************************1
Section 403 – ULTRA-THIN FRICTION COURSE
403.03.01  Ultra-Thin Friction Course
1**************************************************************************************************************************1
INCLUDE THE FOLLOWING FOR WHOLLY STATE FUNDED PROJECTS:

REPLACE THE FIRST PARAGRAPH OF SECTION 401.03.01.F WITH THE FOLLOWING:

Test Strip. Construct a test strip for the first 700 to 1,200 square yards placed of ultra-thin friction course. If the ultra-thin friction course paving lot area is less than 700 square yards, the Regional District Local Aid Office may waive the coring requirement. Operate spray paver without mix to determine tack coat application rate for the project. Ensure that the polymer modified tack coat has been placed as specified in 401.03.05. Transport and deliver, spread and grade, and compact as specified in 403.03.01.D, 403.03.01.E, and 403.03.01.F, respectively, and according to the approved paving plan. While constructing the test strip, record the following information and submit to the RE:
1**************************************************************************************************************************1

[bookmark: s4010303H1][bookmark: t40103033][bookmark: t40103034][bookmark: _Toc142048103][bookmark: _Toc175377808][bookmark: _Toc175470705][bookmark: _Toc182750005]Section 405 – Concrete Surface Course
[bookmark: _Toc142048110][bookmark: _Toc175377815][bookmark: _Toc175470712][bookmark: _Toc182750012]405.03.02  Concrete Surface Course
1**************************************************************************************************************************1
I. Thickness Requirements.

INCLUDE THE FOLLOWING FOR WHOLLY STATE FUNDED PROJECTS:

ADD THE FOLLOWING AS THE LAST SENTENCE OF THE FIRST PARAGRAPH OF SECTION 405.03.02.I:

If the total thickness course paving lot area is less than 5000 square yards, the Regional District Local Aid Office may waive the coring requirement. 

1**************************************************************************************************************************1
J.	Ride Quality Requirements.
4.	Quality Acceptance.
a.	Pay Adjustment.
1**************************************************************************************************************************1
send email to sme to request the exclusions in table 405.03.02-1A for roadways within the project and include the following

sme CONTACT – Pavement & drainage Management & Technology unit

THE FOLLOWING IS ADDED:

	Table 405.03.02-1A  Exclusions for Concrete Surface Course

	Roadway
	Lane Number
	Exclusions

	
	
	


Lane designation is by increasing numbers from left to right in the direction of traffic with left lane being Lane 1.
1**************************************************************************************************************************1
[bookmark: _Toc534354384]Division 420 – Pavement Preservation Treatments
Section 421 – Micro Surfacing and Slurry Seal
[bookmark: s4210303A][bookmark: s4210303B][bookmark: s4210303D][bookmark: s4210303E][bookmark: t42103031][bookmark: s4210303F][bookmark: s4210303G][bookmark: s4210303H][bookmark: s4210303I][bookmark: _Toc498451159]421.03.03  Micro Surfacing Aggregate and Micro Surfacing Emulsion
J.	Ride Quality Requirements.
4.	Quality Acceptance.
a.	Pay Adjustment.
1**************************************************************************************************************************1
send email to sme to request the exclusions in table 421.03.03-2A for roadways within the project and include the following

sme CONTACT – Pavement & drainage Management & Technology unit

THE FOLLOWING IS ADDED:

	Table 421.03.03-2A  Exclusions for Micro Surfacing or Slurry Seal

	Roadway
	Lane Number
	Exclusions

	
	
	


Lane designation is by increasing numbers from left to right in the direction of traffic with left lane being Lane 1.
1**************************************************************************************************************************1
[bookmark: _Toc175377819][bookmark: _Toc175470716][bookmark: _Toc182750016]Division 450 – Concrete Pavement Rehabilitation
[bookmark: s451]Section 454 – Diamond Grinding Existing Concrete Pavement
454.03.02  Ride Quality Requirements
4.	Quality Acceptance.  The Department will determine acceptance and provide PA based on the following:
a.	Pay Adjustment.
1**************************************************************************************************************************1
send email to sme to request the exclusions in table 454.03.02-1A for roadways within the project and include the following

sme CONTACT – Pavement & drainage Management & Technology unit

THE FOLLOWING IS ADDED:

	Table 454.03.2-1A  Exclusions for Diamond Grinding

	Roadway
	Lane Number
	Exclusions

	
	
	


Lane designation is by increasing numbers from left to right in the direction of traffic with left lane being Lane 1.
1**************************************************************************************************************************1
Division 500 – Bridges and Structures
[bookmark: _Toc175377889][bookmark: _Toc175470786][bookmark: _Toc176676342]Section 502 – Load Bearing Piles
502.03.03  Driving Piles
C.	Test Piles.
1**************************************************************************************************************************1
1.	Static Pile Load Test.
2**************************************************************************************2
complete and include static test load to be applied

sme contact – geotechnical engineering
Apply a total of _____ tons of static test load to the piles.
2**************************************************************************************2
2.	Dynamic Pile Load Tests.
2**************************************************************************************2
Specify if restrike is required

sme contact – geotechnical engineering
2**************************************************************************************2
[bookmark: _Toc175377893][bookmark: _Toc175470790][bookmark: _Toc182750090][bookmark: _Toc175377906][bookmark: _Toc175470803][bookmark: _Toc176676359]1**************************************************************************************************************************1
Section 504 – Structural Concrete
[bookmark: _Toc175377913][bookmark: _Toc175470810][bookmark: _Toc176676366]504.03.02  Concrete
1**************************************************************************************************************************1
G.	Removal of Forms and Falsework.
Complete and include the following if concrete strength required for the removal of forms and falsework

sme contact – Structural Design 
Do not remove forms and falsework until the concrete obtains a compressive strength of ____ pounds per square inch.
[bookmark: _Toc126393815][bookmark: _Toc175377937][bookmark: _Toc175470834][bookmark: _Toc176676390][bookmark: _Toc175377926][bookmark: _Toc175470823][bookmark: _Toc182750123][bookmark: _Toc126393818][bookmark: _Toc175377965][bookmark: _Toc175470862][bookmark: _Toc176676418][bookmark: _Toc386610540][bookmark: _Toc386610604][bookmark: _Toc396613518][bookmark: _Toc435506686]1**************************************************************************************************************************1
[bookmark: s5070302L]Section 510 – Timber Structures
[bookmark: _Toc175377970][bookmark: _Toc175470867][bookmark: _Toc176676423]510.03.02  Sheeting and Wales
1**************************************************************************************************************************1
include the corrosion requirements for metal components, if NECESSARY

sme contact – Structural Design 
1**************************************************************************************************************************1
[bookmark: _Toc126393821][bookmark: _Toc175377987][bookmark: _Toc175470884][bookmark: _Toc176676440][bookmark: _Toc126393819][bookmark: _Toc175377972][bookmark: _Toc175470869][bookmark: _Toc182750169]Section 512 – Sign Support Structures
[bookmark: _Toc175377986][bookmark: _Toc175470883][bookmark: _Toc182750184]1**************************************************************************************************************************1
512.04  Measurement and Payment
2**************************************************************************************2
INCLUDE THE FOLLOWING WHEN SUPPORT STRUCTURES FOR DYNAMIC MESSAGE SIGN (DMS) (other than ground mounted dms) ARE PROPOSED.

The following itemS ARE added:
Item	Pay Unit
Cantilever Sign Support, DMS Structure No. ____	Unit
Butterfly Sign Support, DMS Structure No. ____	Unit
2**************************************************************************************2

2**************************************************************************************2
INCLUDE THE FOLLOWING WHEN DRILLED SHAFT FOUNDATION IS proposED.

THE FOLLOWING IS ADDED:
The Department will make payment for drilled shaft foundations for sign supports under DRILLED SHAFT FOR SIGN STRUCTURE FOUNDATION as specified in 51X.04.
2**************************************************************************************2
1**************************************************************************************************************************1
include the following upon ASSIGNING an APPROPRIATE SECTION/SUBSECTION/subpart NUMBERs if DRILLED SHAFT foundations FOR SIGN SUPPORT STRUCTURES is necessary

sme contact – Structural Design 

The following section is added:
Section 51X - Drilled Shaft Foundations for Sign Support Structures 
51x.01  Description
This work describes the requirements for installing drilled shafts for sign support structures.
51X.02  Materials
51X.02.01  Materials 
Provide materials as specified:
Concrete	903.03
Self Consolidating Concrete	903.06.01
Grout	903.08.02
Reinforcement Steel	905.01
Drilled Shaft Casing	906.03
Structural Steel Paint (Organic Zinc)	912.01.01
Water	919.08
Provide clay-mineral based slurry (processed attapulgite or bentonite) for mineral slurry.  Ensure that the mineral slurry has a mineral grain size that will remain in suspension and has sufficient viscosity and gel characteristics to transport excavated material to a suitable screening system.  Ensure that the percentage and specific gravity of the material used to make the mineral suspension is sufficient to maintain the stability of the excavation and to allow proper concrete placement.
Provide polymer slurry as recommended by the manufacturer.
51X.02.02  Equipment
Provide equipment as specified:
Concrete Batching Plant	1010.01
Concrete Trucks	1010.02
Ensure that equipment does not introduce uncontrolled exhaust fumes into the surrounding areas, or other occupied areas adjacent to the work site.  Crane and drilling engine exhaust fumes will require their own separate exhaust systems adequately vented to the atmosphere away from any confined work sites.
Ensure that equipment used for final bottom cleaning does not have a centralizing guide at the tip.
Use excavation and drilling equipment having adequate capacity, including power, torque, and down thrust to excavate a hole of both the maximum specified diameter and to a depth of 20 percent beyond the depths shown on the plans when operated at rated capacity.
Provide Crosshole Sonic Logging (CSL) test equipment that includes the following components:
1.	A microprocessor-based CSL system for display of individual CSL records, analog-digital conversion, and recording of CSL data, analysis of receiver responses, and printing of CSL logs.
2.	Ultrasonic source and receiver probes for 1.5 or 2 inch inner diameter pipe, as appropriate.
3.	An ultrasonic voltage pulser to excite the source with a synchronized triggering system to start the recording system.
4.	A depth measurement device to determine and record depths.
5.	Appropriate filter/amplification and cable systems for CSL testing.
51X.03  Construction
51X.03.01  Working Drawings and Calculations
Submit 6 copies of the following items to the RE for approval:
1.	A summary of the Contractor’s or his specialized drilled shaft subcontractor's experience on projects of a similar nature and scope.  Select and obtain approval from the RE for the use of a specialty subcontractor.  Approval will be based on qualifications and previous experience on similar projects.
2.	List and size of proposed equipment including cranes, drills, augers, bailing buckets, final cleaning equipment, desanding equipment, slurry pumps, concrete pumps, temporary steel casing, slurry sampling, and testing equipment.
3.	Details of equipment and procedures for drilled shaft installation, including drawings showing consecutive steps of drilled shaft installation and drawings with measurements showing that the proposed equipment can perform the specified work.  Identify in the drawings the areas that are planned to be used for staging the work.  Specify the proposed sequence of the drilled shaft installation including details of concrete placement and splicing and centering devices for reinforcement steel.
4.	Approval for the concrete mix design that is to be used for the work.
5.	Slurry details including proposed methods of mixing, placing, and circulating.
6.	Details of shaft excavation methods.
7.	Details of proposed methods to clean the shaft after initial excavation.
8.	Procedures for control and removal of spoils.
9.	Details of shaft reinforcement steel, including methods to ensure centering, required cover, cage integrity during placement, placement procedures, and cage support.
10.	Details of concrete placement including proposed operational procedures for concrete pump or tremie including initial placement, raising during placement, overfilling of the shaft concrete, and provisions to prepare the completed shaft top at its final shaft top elevation.
51X.03.02  Shaft Drilling
Perform the excavations required for the shafts through whatever materials are encountered, to the dimensions and elevations shown in the plans or otherwise required by these specifications.  Ensure that the equipment is capable of constructing shafts to a depth equal to the deepest shaft shown in the plans plus 15 feet or 3 times the shaft diameter, whichever is greater.
Provide, for all drilled shafts, an approved fixed template that is adequate to maintain the shaft position and alignment during all excavation and concreting operations.
Install a suitable temporary casing for the full depth of the drilled shaft.  Ensure that all drilled shafts meet construction tolerance criteria and are installed in accordance with the dimensions as shown on the plans, or as directed by the RE.
Ensure that the top center of each drilled shaft does not vary from the plan location by more than 3 inches.  At the top of the drilled shaft, ensure that reinforcement steel does not vary in plan distance from the plan shaft by more than 1 inch.  Ensure that the drilled shaft does not vary from the vertical by more than 1 percent of its length, as measured above ground and is not out of the required position at the top by more than 3 inches.
Protect any existing utility that is to remain within the drilled shaft installation work zone in accordance with the requirements of authorities having jurisdiction over same.  Repair or replace any construction-induced damage to the satisfaction of the governing authority.
Employ within the contract bid price, a licensed registered Land Surveyor, experienced in the type of work, who will establish lines and grades.  Assume responsibility for the correct location of drilled shafts and for keeping a record of drilled shafts that are installed.
Locate the drilled shaft locations and provide a stake out of the locations prior to the start of installation work.  Maintain all location stakes along with required elevation designations.
51X.03.03  Shaft Concrete
Ensure that the handling, measuring, proportioning, mixing, and placing of concrete conforms to these specifications.  Place concrete only in the presence of the RE.
Place concrete by using concrete pumps or a tremie pipe from the bottom of the excavation upward so as to avoid segregation.  Do not inject air, water, or slurry into the shaft concrete during placement.  Use a disposable foam or rubber plug in the concrete pump line or tremie pipe to separate the fresh concrete from the slurry at the start of concrete placement.  Insert the plug so that the first flow of concrete pushes the plug out of the pipe and prevents slurry mixing and contamination as the concrete placement commences.  Ensure that the concrete pump line or tremie consists of a tube constructed in sections that have flanged couplings fitted with gaskets.  Ensure the means of supporting the concrete pump line or tremie so as to permit free movement of the discharge end over the entire top of the concrete and to permit its being lowered rapidly when necessary to choke off or retard the flow.  If used, fill the tremie by a method that prevents washing of the concrete.  Submerge the discharge end completely in the concrete at all times after initiation of the concrete placement flow.  Ensure that the concrete line contains sufficient concrete to prevent any water entry.  Maintain the concrete level at the top of the drilled shaft until the concrete has set.
If concrete flow is halted and the concrete line’s discharge end is for any reason raised out of the shaft concrete, reinitiate the placement only after fully recharging the concrete line with fresh concrete by the following:
1.	Inserting a foam or rubber plug or pig into the concrete line at the concrete hopper end.
2.	Placing the discharge end approximately 6 inches above the top of the shaft concrete.
3.	Recharging the pump or tremie line and depositing what will be classified as waste concrete on the top of the previously placed concrete.
4.	Discharging waste concrete until the line is fully recharged with fresh concrete and the pig is pushed completely through the line.
5.	Without halting the flow of fresh concrete plunging the discharge end of the concrete line into the shaft concrete to within 6 inches or less of the shaft bottom or to a level as directed by the RE.
6.	Continuing the concrete placement without further interruption.
7.	Placing a final volume of additional concrete in the shaft that is no less than the volume of waste concrete placed to recharge the line in the process of resuming the concrete flow
Apply this procedure without exception as necessary to avoid injecting any air, any water, any slurry, or any concrete that has flowed through a line filled with air, water, or slurry into the shaft concrete.
Do not initiate boring a new shaft hole that is within 5 drilled shaft diameters of a previously installed drilled shaft, until the concrete has been in place for a minimum of 2 days.
51X.03.04  Shaft Construction Timing
Make every effort to plan, coordinate, and carry out the work to minimize the time between the start of excavation and completion of shaft concrete placement.  In general, the time between shaft excavation and completion of concrete placement is expected to be 8 continuous hours or less.
For cases where 2 or more continuous hours elapse between completion of excavation and commencement of concrete placement, remove any reinforcement steel already placed in the shaft, clean the shaft bottom, replace the reinforcement steel in the shaft and immediately commence the placement of the concrete.
51X.03.05  Shaft Reinforcement Steel
Where shafts are extended at the direction of the RE to final authorized tip elevations that are lower than the estimated minimum tip elevations, extend no fewer than 1/2 of the vertical reinforcement steel (every other bar around the circumference) to the authorized tip elevation by lap splicing or mechanical splicing.  Firmly tie lap splices so as to support the full weight of the cage above the lap zone.  Add horizontal bands in the bottom extension zone at a vertical spacing that is no more than 6 inches center to center.
51X.03.06  Shaft Top Preparation
If tremie concrete is used, consider the top-most concrete placed in the shaft to be waste concrete and either:
1.	Completely eject out of the top of the casing the wasted concrete or,
2.	Pump the waste upward to a level that is at least 2 feet clear distance above the plan shaft top level and allow it to cure in place for removal later.
Consider waste concrete to be the top 2 feet of initial concrete that is placed, plus 
1.	The height of any additional volume of waste concrete deposited in the shaft where concrete placement was halted and restarted, plus 
2.	Any additional amount necessary to produce full strength non-segregated concrete at the plan shaft top level.
Where the above waste concrete alternative 1 is selected, permit the waste concrete to evenly overflow the full top circumference of the casing.  Do not channel or bleed off by notches or holes cut in the casing top.  Any fresh concrete in the casing at a level above the plan shaft top level after ejecting all waste concrete may be dipped or pumped out to the plan top elevation while still plastic by methods and equipment approved by the RE, or be allowed to cure in place for removal later.
Final shaft top preparation may commence only after the drilled shaft concrete obtains its verification strength.  In lieu of concrete strength testing, the preparation may begin 7 full days after completion of concrete placement.  Final top preparation steps will consist of the following:
1.	Cutting off any extra casing above the top of casing elevation.
2.	Cutting off any cured over pour concrete to the plan shaft top elevation by approved methods.
3.	Dressing the final shaft top surface.
4.	Verification by the RE that the exposed concrete consists of full strength concrete with a typical, non-segregated mortar and aggregate distribution.
5.	Approved non-destructive strength testing by the Contractor where required by the RE to verify that concrete has attained its full design strength.
6.	Removal of additional concrete below the plan shaft top level as necessary to reach full-strength, non-segregated concrete.
7.	Preparation of the shaft top key recess.
51X.03.7  Shaft Acceptance
Provide a comparison of the computed volume of the excavation (theoretical) with the volume of concrete actually placed.  Plot depth versus volume chart.  Provide cooperation and whatever assistance necessary to accurately monitor the volume of concrete that is placed at all times during the pour.
Unaccepted drilled shafts are drilled shafts that are rejected by the RE because of damage, failure to advance through obstructions, mislocation, misalignment, or failure to install the drilled shaft to the proper bearing stratum.  Submit a written plan of action to the RE for approval showing how to correct any problem and how to prevent a reoccurrence.  Repair the drilled shaft or replace it to the satisfaction of the RE.  To mitigate and/or to remedy unaccepted drilled shafts, the Contractor may be required to provide additional drilled shafts or supplement drilled shafts to meet specified requirements at no cost to the State.
When acceptably installed drilled shafts exceed specified tolerances, provide an accurate as-built survey.  If the load on any drilled shaft exceeds 10 percent of the specified load capacity, make as-directed corrections.
51X.04  Measurement and Payment
The Department will measure and make payment as follows:
Item	Pay Unit
DRILLED SHAFT FOR SIGN STRUCTURE FOUNDATION	LINEAR FOOT
1**************************************************************************************************************************1
[bookmark: _Toc175378037][bookmark: _Toc175470934][bookmark: _Toc176676490]Division 600 – Miscellaneous Construction
[bookmark: s6070303][bookmark: s6070304][bookmark: s6070305][bookmark: _Toc126394144][bookmark: _Toc142048256][bookmark: _Toc175378136][bookmark: _Toc175471033][bookmark: _Toc182750335][bookmark: _Toc126394145][bookmark: _Toc142048271][bookmark: _Toc175378151][bookmark: _Toc175471048][bookmark: _Toc176676604]Section 601 PIPE 
1**************************************************************************************************************************1
601.04  Measurement And Payment

Perform the following FOR wholly state funded projects 

REVISE THE SECOND PARAGRAPH TO:

When the RE directs undercutting of unstable material in a pipe trench, the Department will make payment for the additional excavation. The Department will also make payment, for the additional bedding if there is not an excess of excavation available.
1**************************************************************************************************************************1
Section 606 SIDEWALKS, DRIVEWAYS, AND ISLANDS 
1**************************************************************************************************************************1
606.04  Measurement And Payment

Perform the following FOR wholly state funded projects 

REVISE THE SECOND PARAGRAPH TO:

When the RE directs undercutting of unstable material in the excavation area, the Department will make payment, for the additional excavation. The Department will also make payment, for the additional bedding if there is not an excess of excavation available.

1**************************************************************************************************************************1
Section 608 NON-VEGETATIVE SURFACES 
1**************************************************************************************************************************1
608.04  Measurement And Payment

Perform the following FOR wholly state funded projects 

REVISE THE SECOND PARAGRAPH TO:

When the RE directs undercutting of unstable material in the excavation area, the Department will make payment, for the additional excavation. The Department will also make payment, for the additional bedding if there is not an excess of excavated material available for use as bedding.

Strips Section 610 – Traffic Stripes, Traffic Markings, and Rumble Strips
[bookmark: s6100301D][bookmark: s6100301E][bookmark: s6100303][bookmark: _Toc142048268][bookmark: _Toc175378148][bookmark: _Toc175471045][bookmark: _Toc182750347]610.03.07  Rumble Strip

1**************************************************************************************************************************1
List locations of the approximate midpoint of Weigh-in-Motion (WIM) systems based on the database information provided in http://www.state.nj.us/transportation/refdata/roadway/pdf/wim_sites.pdf

SME CONTACT – Bureau of Transportation Data and Safety

	Route
	Weigh-in-Motion (WIM) Systems Midpoint Station 

	
	

	
	

	
	


1**************************************************************************************************************************1

[bookmark: _Toc175378166][bookmark: _Toc175471063][bookmark: _Toc176676619]Division 650 – Utilities
[bookmark: _Toc175378167][bookmark: _Toc175471064][bookmark: _Toc176676620]Section 651 – Water
1**************************************************************************************************************************1
[bookmark: _Toc175378169][bookmark: _Toc175471066][bookmark: _Toc176676622]651.02  Materials
include additional materials requirements as needed

sme contact – utilities
[bookmark: _Toc175378172][bookmark: _Toc175471069][bookmark: _Toc176676625]1**************************************************************************************************************************1
651.03.02  Ductile Iron Water Pipe, Bridge
1**************************************************************************************************************************1
include specifications for water mains on bridges

sme contact – utilities
[bookmark: _Toc175378179][bookmark: _Toc175471076][bookmark: _Toc176676632]1**************************************************************************************************************************1
Section 652 – Sanitary Sewers
1**************************************************************************************************************************1
[bookmark: _Toc175378181][bookmark: _Toc175471078][bookmark: _Toc176676634]652.02  Materials
include additional materials requirements as needed

sme contact – utilities
[bookmark: _Toc175378183][bookmark: _Toc175471080][bookmark: _Toc176676636]1**************************************************************************************************************************1
652.03.01  Sewer Pipe
G.	Sewer Pipe Testing.
1.	Gravity Main Sewer Testing.
1**************************************************************************************************************************1
include leakage testing list

sme contact – utilities
1**************************************************************************************************************************1
[bookmark: _Toc175378184][bookmark: _Toc175471081][bookmark: _Toc176676637]652.03.02  Ductile Iron Sewer Pipe, Bridge
1**************************************************************************************************************************1
INCLUDE Specifications for sanitary sewer pipes on bridges

sme contact – utilities
1**************************************************************************************************************************1
[bookmark: _Toc175378193][bookmark: _Toc175471090][bookmark: _Toc176676646]Section 653 – Gas
[bookmark: _Toc175378197][bookmark: _Toc175471094][bookmark: _Toc176676650]653.03.01  Gas Main
A.	Prequalification.
1**************************************************************************************************************************1
INCLUDE list of pre-qualified subcontractors

sme contact – utilities
List of prequalified subcontractors is as follows:
1**************************************************************************************************************************1
C.	Handling and Storing.
1**************************************************************************************************************************1
INCLUDE utility location for pickup and return

1**************************************************************************************************************************1
J.	Air-Pressure Test.  
1**************************************************************************************************************************1
INCLUDE pressures and durations for test

1**************************************************************************************************************************1
[bookmark: _Toc175378202][bookmark: _Toc175471099][bookmark: _Toc176676655]
1**************************************************************************************************************************1
include the following upon ASSIGNING an APPROPRIATE SECTION/SUBSECTION/subpart NUMBERs if JCP&L related utility work is to be performed

ensure that the work package has been received from jcp&l; provide an electronic file (PDF format) of the construction order detail & construction order compatible unit summary only to the project manager for it to be posted on bid express as mentioned in QIA no: 046 dated Aug 01, 2007

The following section is added:
[bookmark: _Toc176676621]Section 65X – JCP&L Facility
65X.01  Description
This Section describes the requirements for installing, relocating, and removing Jersey Central Power and Light (JCP&L) electric utility facilities including conduits, manholes, transformer vaults, handholes, and appurtenances and also includes the requirements for transferring electric services.
65X.02  Materials
Except for the materials noted below, JCP&L will supply all materials necessary for the work at no cost to the Contractor.  Provide JCP&L written notice 30 days in advance of when materials will be required.  Ensure the electric subcontractor takes delivery of the materials from JCP&L’s storage facility within 2weeks of the notice from JCP&L indicating that the material is available.  Materials may be located at more than one JCP&L storage facility.  If the electric subcontractor fails to take delivery, the material may not be available, and the electric subcontractor may be required to provide an additional request for materials.  The Contractor is responsible for compensating the Department for any additional handling costs incurred by JCP&L resulting from the failure to take delivery within the time required.
The electric subcontractor is responsible for loading the material, delivering it to the job site, and all subsequent handling and delivery within the jobsite.  Store and protect all materials received from JCP&L. Return and deliver all excess materials furnished by JCP&L to JCP&L’s storage facility.  Obtain a receipt for all material received from JCP&L, maintain a documented inventory of materials used and obtain a receipt for all material returned to JCP&L.
Provide materials as specified:
Tack Coat 64-22, PG 64-22	902.01.01
Hot Mix Asphalt (HMA)	902.02
Concrete	903.03
Controlled Low Strength Material (CLSM)	903.09
Curing Materials	903.10
Joint Sealer, Hot-Poured	914.02
Polymerized Joint Adhesive	914.03
[bookmark: _Toc176676623]65X.03  Construction
65X.03.01  Electric
A.	Prequalification.  Only a prequalified electric subcontractor, approved by JCP&L, may construct and relocate JCP&L electric facilities. 
A list of the prequalified electric subcontractors is available at http://www.njua.com/utility_relocations.
The Contractor is responsible for soliciting from a subcontractor that will be approved by JCP&L when preparing its Bid.  Work restricted to the electric subcontractor does not preclude the Contractor from performing the work of layout, traffic control, sawcutting, pavement removal, temporary or final pavement restoration, and landscape restoration associated with the work of installing or relocating JCP&L electrical facilities.
B.	Indemnification.  The Contractor agrees to indemnify and hold harmless JCP&L, its officers, employees, and agents from liability and claims related to the work described under this Section.  This requirement does not establish JCP&L as a third party beneficiary; the provisions specified in 107.10 are unaltered.
C.	Scheduling of Work and Interruption to Utilities.  Provide the RE and the designated JCP&L representative with a detailed schedule of when the electric utility work will be performed.  Indicate in the schedule for each activity the following information: the work locations; the number of crews; and whether the work will be performed during a day shift or night shift, or on weekends.  Coordinate all electric utility work with the JCP&L representative, and notify the RE and the JCP&L representative at least 2 weeks prior to starting electric utility work.  Do not interrupt existing electric service until approved by the JCP&L representative.
Weather conditions may prevent connections to existing systems between June 1 and September 30.  Do not perform work which will require electric transmission service interruptions from June 1 through September 30 without the approval of JCP&L.  JCP&L may extend this period based on weather conditions and system demand.  Notify JCP&L at least 1 month in advance of commencing conductor work.
If service transfers are required, coordinate service transfers with the JCP&L representative.  Notify the property owner and all tenants affected by service interruptions or transfers prior to making the service transfer.  Minimize disruption to normal operations of existing facilities and minimize any interruption of electric service to JCP&L customers.  Protect existing facilities during construction and installation of the service transfer.
D.	Quality Control and Quality Assurance.  Provide access to the work for the JCP&L representative at all times.  Perform all electric utility work in a manner acceptable to the JCP&L representative.  Perform all electric utility work in accordance with JCP&L standards and details.
E.	Safety.  Perform work in accordance with applicable OSHA regulations, N.J.S.A. 34:6-47.1 et seq. “High Voltage Proximity Act”, and JCP&L safety standards.
F.	Abandonment and Removal.  Prior to beginning work, review the condition of all existing electric utility facilities noted to be removed with the JCP&L representative.  If the JCP&L representative designates the material to be salvaged, remove the material and deliver it to a JCP&L storage facility.  Remove and dispose of all other electrical utility material designated for removal.
G.	Excavation.  When excavation is required in areas having existing pavement and sidewalk, sawcut to the full depth of the existing pavement and sidewalk.  Excavate trenches for conduit, manholes and vaults and appurtenances.  Provide vertical sides for excavations within the traveled way, shoulder, sidewalk areas, and where existing facilities require protection.  Remove unstable material at the bottom of the excavation and backfill with granular material.  Do not excavate trenches more than 300 feet in advance of installing conduit unless approved by the RE.  Provide and maintain trench crossings where necessary to maintain access.  Do not leave trenches open overnight unless protected by temporary fencing or steel plates.  Remove and dispose of excess or unsuitable material as specified in 202.03.03.C.2.
H.	Backfill.  Backfill with suitable material in lifts not exceeding 6 inches thick, loose measurement.  If the backfill is predominantly granular material, compact the backfill material with a vibratory plate compactor.  For material that is not predominately granular, compact the backfill material with a vibratory rammer compactor.  If it is not possible to compact the backfill material, the Contractor may backfill with CLSM with the approval of the JCP&L representative.  If using CLSM, install as specified in 601.03.01.F.
I.	Restoration.  Restore areas disturbed in the performance of electrical utility relocations to its original condition.  In areas that are disturbed for which the plans provide final grading, pavement or landscaping, provide temporary restoration to the satisfaction of the RE.  If open-cut trenching across a road is required, restore the pavement with in-kind construction.
J.	Field Testing.  Perform a high-potential test (also known as a dielectric voltage withstand test) on all cables and splices prior to energizing.  Testing must be performed by a person who is qualified to operate the test equipment, and is familiar with the cable system.  Ensure that the cables are disconnected from non-cable systems equipment, and that adequate physical clearances are maintained between all cable ends, energized cables, and electrical grounds and all other equipment during the test.  Prior to performing the test, verify that all taps or laterals in the circuit are cleared.  In the event hot poured compound filled splices and terminations are involved, do not perform testing until they have cooled to ambient temperature.  Set the relays in the high voltage direct current test equipment to operate between 5 and 25 milliamperes leakage.  The shape of the leakage curve under constant voltage is more important than the absolute leakage current of a “go or no go” withstand test result.  The field test voltage is related to the final factory applied dc potentials using a factor of 80 percent.
Ensure the high potential test is performed in the presence of the JCP&L representative.  Apply a direct current field test voltage according to the following table:

	Field Test Values

	Rated Voltage
	dc Hi-Pot Test
	dc Hi-Pot Test

	Phase to
	(15 Minutes)

	Phase
	Wall - mils
	Kv
	Wall - mils
	kV

	5000
	90
	25
	115
	35

	8000
	115
	35
	140
	45

	15000
	175
	55
	220
	65

	25000
	260
	80
	320
	95

	28000
	280
	85
	345
	100

	35000
	345
	100
	420
	125

	46000
	445
	130
	580
	170

	69000
	650
	195
	650
	195

	Note:  If the leakage current quickly stabilizes, the duration may be reduced to 10 minutes.


After the voltage has been applied and the test level reached, record the leakage current at 1 minute intervals.  If the leakage current decreases or stays steady after it has leveled off, the cable is considered satisfactory.  If the leakage current starts to increase, excluding momentary spurts due to supply-circuit disturbances, extend the test to see if the rising trend continues.  At the conclusion of the test, discharge the circuit through the test set and voltmeter circuit.  After the potential drops below 95 percent of the test value, ground the cable, and discharge the circuit.  Leave the grounds on all conductors for a minimum of 4 times as long as the test voltage was applied.
Remove and replace cables that fail to meet the requirements of the direct current field test.  The Contractor is responsible for reimbursing the Department for any additional material costs incurred by the Department resulting from the failure to meet the requirements of the direct current field test.
K.	Energizing Lines.  Energize lines with the guidance of the JCP&L representative.  Prior to energizing lines, submit a request to JCP&L.  Switching orders may only originate from JCP&L employees.  Submit a request for permission to energize transmission lines 10 days in advance of when the work will be performed.  Request permission to energize distribution lines in a manner that will permit the JCP&L representative to submit a request to JCP&L’s Dispatch Office by 12:00 p.m. the previous working day.
L.	As-builts.  Upon completion of the work, submit to JCP&L as-built drawings in accordance with JCP&L standards.  Prints of construction drawings, marked to show the final location, are acceptable.  Provide a copy of the as-built drawings to the RE.
[bookmark: _Toc176676645]65X.04  Measurement and Payment
The Department will measure and make payment for Items as follows:
Item	Pay Unit
ELECTRICAL UTILITY RELOCATION, JCP&L	LUMP SUM
1**************************************************************************************************************************1
Division 700 – Electrical
[bookmark: _Toc175378203][bookmark: _Toc175471100][bookmark: _Toc176676656]Section 701 – General Items
1**************************************************************************************************************************1
701.03.01  Existing Systems
2**************************************************************************************2
if there are any its materials to be salvaged, provide the location to deliver and unload salvaged its materials

SME CONTACT – 
traffic operations and/or mse
Deliver and unload salvaged ITS materials to:
Mobility Management North (MMN)- ITS Maintenance
670 River Drive
Elmwood Park, NJ 07407-1347
Telephone: 732-697-7360
Mobility Management South (MMS) – ITS Maintenance
One Executive Suite Route 70 West
Cherry Hill, NJ  08002-4106
Telephone: 856-486-6615
2**************************************************************************************2

2**************************************************************************************2
inCLUDE THE FOLLOWING WHEN EXISTING CONDUIT SYSTEMS ARE PROPOSED TO BE USED for PULLING electrical CONDUCTORS OR FIBER OPTIC CABLES.

SME CONTACT – traffic engineering
and/or
Bureau of Mobility and Systems Engineering (MSE)

THE FOLLOWING IS ADDED:
If new cable or wire is designated to be installed into existing conduit systems, clean and swab the conduit system prior to installing the cable or wire.  After cleaning, test each conduit by pulling through a metal ball with a diameter at least 85 percent of the nominal inside diameter of the conduit to ensure the conduit is free of any obstruction or foreign material.  If the ball fails to pass through the conduit, repair or replace the defective conduit as directed by the RE.  Restore disturbed areas to original condition.
2**************************************************************************************2
1**************************************************************************************************************************1
[bookmark: _Toc175378224][bookmark: _Toc175471122][bookmark: _Toc182750426][bookmark: _Toc175378223][bookmark: _Toc175471121][bookmark: _Toc182750425][bookmark: _Toc175378263][bookmark: _Toc175471161][bookmark: _Toc176676717]701.03.15  Cable and Wire
C.	Connection and Coordination with Utility Services.
2**************************************************************************************2
for its facilities design, confirm on the requirements for interim communication and power connections, and connections to njta network. Also, for establishment of ip addresses, interim and permanent.

SME CONTACT – MSE
2**************************************************************************************2

2**************************************************************************************2
INCLUDE THE FOLLOWING WHEN ITS FACILITIES ARE PROPOSED THAT REQUIRES ANY NEW UTILITY SERVICES.

SME CONTACT – MSE
THE FOLLOWING IS ADDED:
Obtain and provide for utility services required for testing and operation of ITS systems until interim acceptance of each system or device.  Utility Services may be governed by differing Authorities Having Jurisdiction (AHJ).  Along with Utility Requirements, comply with all AHJ requirements.  Upon successful completion of level C testing and acceptance of any device, provide the RE with a letter requesting transfer of utility services providing the latest copy of the utility bill from each utility company.  Such transfers are to be effective beginning the next monthly billing cycle after completion of successful ITS system testing as specified in Section 704 and interim acceptance of the device or as directed by the RE.
Once new utility services have been energized or activated and the utility company has de-energized and unhooked the old service connection; remove existing pole risers and service heads, cut back 1 foot below grade, and plug the conduits.

	Service Requests

	Device Site No.
	Primary Route
	Final MP
	Direction
	Location
	Township
	County
	Utility Territory
	Job No.
	Utility Contact Person
	Utility Pole No.

	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	


2**************************************************************************************2

701.04  Measurement and Payment
PERFORM the following FOR wholly state funded projects 

REVISE THE FIFTH PARAGRAPH TO:

If restoration of disturbed areas includes pavement, curb, sidewalk, driveway, or island, the Department will make payment for such work.

REVISE THE SIXTH PARAGRAPH TO:

When the RE directs the installation of a new conduit or a repair to the defective conduit, the Department will make payment for this work.

REVISE THE SEVENTH PARAGRAPH TO:

When the RE directs the contractor to install a tracer wire in existing conduit, the Department will make payment for this work.

REVISE THE EIGHTH PARAGRAPH TO:

The Department will not include payment for restoring disturbed areas in the various items of this section. The Department will pay for restoring disturbed areas (pavement, curb, sidewalk, driveway, or island).

REVISE THE NINTH PARAGRAPH TO:

The Department will not include payment when the re directs the installation of a new conduit or a repair to the defective conduit in the various items of this section. The Department will pay for the installation, when directed by the re, of a new conduit or a repair to the defective conduit.

REVISE THE TENTH PARAGRAPH TO:

The Department will not include payment when the RE directs the installation of a tracer wire in existing conduit in the various items of this section. The Department will pay for the installation, when directed by the RE, of a tracer wire in existing conduit.
2**************************************************************************************2


1**************************************************************************************************************************1
[bookmark: s704]Section 703 – Highway Lighting
[bookmark: _Toc175378255][bookmark: _Toc175471153][bookmark: _Toc176676709]1**************************************************************************************************************************1
703.03.07  Temporary Highway Lighting System
2**************************************************************************************2
Determine whether or not the Contractor must design the Temporary lighting system at a given location and include the following

SME CONTACT – traffic signal and safety engineering
The Contractor must design the Temporary lighting system at ___________________________.
2**************************************************************************************2

2**************************************************************************************2
provide the locations to deliver and unload salvaged materials

SME CONTACT – traffic signal and safety engineering
Deliver and unload salvaged materials to:
2**************************************************************************************2
1**************************************************************************************************************************1
Section 704 – Intelligent Transportation Systems (ITS)
1**************************************************************************************************************************1
Prior to final design submission confirm with the respective traffic operations center if any of the proposed its systems have to be completed early in the project THAT ARE REQUIRED TO BE available to use for traffic mitigation during construction. include respective interim completion dates in subsection 108.10 and confirm with Mobility and Systems Engineering (MSE) on the requirements for interim communication and power connections.

if project includes connection to njta network, including direct fiber or wireless, confirm with Mobility and Systems Engineering (MSE) on coordination requirements with njta.

SME CONTACTS – TRAFFIC OPERATIONS & MSE
1**************************************************************************************************************************1
[bookmark: _Toc175378260][bookmark: _Toc175471158][bookmark: _Toc182750462][bookmark: _Toc175378273][bookmark: _Toc175471171][bookmark: _Toc176676727]1**************************************************************************************************************************1
704.02.01  Materials
MOST COMMON ITS MATERIAL SPECifICATIONS ARE AVAILABLE ON THE DEPARTMENT’S WEBSITE AND A QPL of prequalified materials is posted, DOWNLOAD THE REQUIRED SPECIFICATIONS FROM THE DEPARTMENT’S WEBSITE AND LIST THEM HERE IN THE TABLE REFERRING TO THE APPROPRIATE SUBSECTION OF SECTION 918 AND INCLUDE THE SPECIFICATIONS IN THAT SECTION.
1**************************************************************************************************************************1
[bookmark: s7040301][bookmark: _Toc182750465]704.03.01  General System (GS)
1**************************************************************************************************************************1
B.	Installation.
2**************************************************************************************2
cONTACT TRAFFIC OPERATIONS TO CONFIRM THE EXISTING SYSTEM SHUTDOWN TIME. REVISE AS DIRECTED and insert here.

SME CONTACT – traffic operations AND MSE
2**************************************************************************************2

2**************************************************************************************2
Provide the cost of damages for exceeding the allowable time frames

SME CONTACT – MSE
2**************************************************************************************2

2**************************************************************************************2
1.	Junction Box ITS.
a.	Installation.
IF REMOVAL OR RELOCATION OF ITS JUNCTION BOX IS NOT FEASIBLE IN A PROJECT THAT REQUIRES TRAFFIC TO BE SHIFTED IN THE AREA OVER THIS JUNCTION BOX DURING ANY STAGE OF CONSTRUCTION THEN IT MUST BE PROTECTED DURING CONSTRUCTION AND MUST INCLUDE DETAILS FOR PROTECTING THE ITS JUNCTION BOX.

SME CONTACT – MSe
2**************************************************************************************2
[bookmark: s7040301B4]
2**************************************************************************************2
6.	Control Center System.
include the work to be performed at eACH control center (toc, HUB, OR ANY BUILDING/CABINET WITH A NETWORK NODE) clearly and remove the portion of the work that is not applicable to any particular project as the bid price for this item will be based on the work involved at the designated control center. THE DESIGNERS MUST INCLUDE SYSTEM BLOCK DIAGRAMS AND FIBER ASSIGNMENT DIAGRAMS IN THE SET OF CONSTRUCTION PLANS. THE CONTRACTOR WILL USE THESE AS WORKING DRAWINGS BY ADDING A LIST OF EQUIPMENT AND NETWORK IP ADDRESSES.

SME CONTACT – MSE
2**************************************************************************************2

2**************************************************************************************2
7.	Meter Cabinet ITS.
This includes a fnmc reserved for electrical service conductors that may require separate junction boxes at short intervals. coordinate with MSE before PROCEEDING WITH THE DESIGN plans to determine what is exactly required. If a fiber glass sleeve is required, specify it and include with bridge structure attachments and expansion fittings as per manufacturer requirements. When Fiberglass conduit is not proposed across an existing structure, built-in sleeves within the parapet can be utilized if empty and available.

ITS CONDUIT TYPE A INCLUDES 3 fnmc. IF THE PROJECT SPECIFIC CONSTRUCTION REQUIREMENTS NEED DIFFERENT SIZE CONDUITS, modify THE STANDARD detail TO incorporate the proposed changes AND includE IT IN THE SET OF PLANS reflecting the correct size and type of conduits. ALSO, REVISE THE SPECIFICATIONS BELOW TO LIST ANY CHANGES NEEDED TO MATCH THE TYPE OF CONDUITS OTHER THAN FNMC.

SME CONTACT – MSE
2**************************************************************************************2
[bookmark: s7040301C][bookmark: s7040301D][bookmark: s7040301E][bookmark: s7040301F][bookmark: s7040301H][bookmark: s7040301I][bookmark: _Toc175378264][bookmark: _Toc175471162][bookmark: _Toc182750466]1**************************************************************************************************************************1
704.03.02  Camera Surveillance System (CSS)
1**************************************************************************************************************************1
F.	Equipment Training.
provide recommendation prior to final design submission for any special training, and/or if more than 10 personnel require the training.

SME CONTACT – MSE
[bookmark: _Toc175378265][bookmark: _Toc175471163][bookmark: _Toc182750467]1**************************************************************************************************************************1
704.03.03  Fiber Optic Cable
1**************************************************************************************************************************1
F.	Equipment Training.
provide recommendation prior to final design submission for any special training, and/or if more than 10 personnel require the training.

SME CONTACT – MSE
[bookmark: _Toc175378266][bookmark: _Toc175471164][bookmark: _Toc182750468]1**************************************************************************************************************************1
704.03.04  Controlled Traffic Signal System (CTSS)
1**************************************************************************************************************************1
2**************************************************************************************2
F.	Equipment Training.
provide recommendation prior to final design submission for any special training, and/or if more than 10 personnel require the training.

SME CONTACT – AAM UNIT OF MSE
2**************************************************************************************2

2**************************************************************************************2
G.	Warranty.
cONTACT mse’s aam unit for any specific warranty requirements and modify the above TO meet their requirements and insert here

SME CONTACT – AAM (Advanced ARTERIAL Management) of MSE
2**************************************************************************************2

2**************************************************************************************2
H.	Networking Requirements.
provide additional networking requirements

SME CONTACT – NJOIT
2**************************************************************************************2

2**************************************************************************************2
I.	IT Requirements.
[bookmark: _Toc175378267][bookmark: _Toc175471165][bookmark: _Toc182750469]provide additional IT requirements

SME CONTACT – njOIT
2**************************************************************************************2
1**************************************************************************************************************************1
704.03.05  Travel Time Systems (TTS)
1**************************************************************************************************************************1
F.	Equipment Training.
provide recommendation prior to final design submission for any special training, and/or if more than 10 personnel require the training.

SME CONTACT – MSE
1**************************************************************************************************************************1
[bookmark: _Toc175378268][bookmark: _Toc175471166][bookmark: _Toc182750470]704.03.06  Road Weather Information System (RWIS)
1**************************************************************************************************************************1
F.	Equipment Training.
provide recommendation prior to final design submission for any special training, and/or if more than 10 personnel require the training.

SME CONTACT – bureau of permits, electrical maintenance & claims
1**************************************************************************************************************************1
[bookmark: _Toc175378269][bookmark: _Toc175471167][bookmark: _Toc182750471]704.03.07  Dynamic Message System (DMS)
1**************************************************************************************************************************1
2**************************************************************************************2
A.	Components.
complete and include the following WHEN dms signs are included in the project.
also, include THE APPROPRIATE notes and INFORMATION FOR EACH DMS PROPOSED IN THE CONTRACT.

SME CONTACT – MOBILITY & SYSTEMS ENGINEERING

The following are the Model numbers for the various DMS to be provided and installed in this project:

	Location
	Communication Type
	DMS Type
	Manufacturer/Model No.

	
	
	
	

	
	
	
	

	
	
	
	


Ensure that the designated Model numbers for the various DMS signs are provided as specified in the Contract documents.
Ensure that Controller, DMS is purchased with pre-installed controller, pre-wired with the equipment listed below along with specialized communications cables (minimum 120 feet Fiber Optic Cable with Connectors for each sign).
As part of the specified model numbers, ensure the DMS manufacturer supplies the cabinet and controller for each DMS sign with pre-installed uninterruptable power supply (UPS), a media converter, and a TCP/IP wireless modem conforming to the wireless provider requirements.  Provide other equipment not listed here but required for the remote operation of the DMS.
2**************************************************************************************2

2**************************************************************************************2
B.	Installation.
3************************************************3
Construct the DMS sign mounting structure and foundation as specified in Division 500.

DMS STRUCTURE REQUIRES THE CONTRACTOR TO follow DIVISION 500 specifications FOR STRUCTURAL DETAILS AND other REQUIREMENTS. INCLUDING FOUNDATION.

SME CONTACT –STRUCTURES
3************************************************3

3************************************************3
4*************************4
1.	DMS Sign.
THIS ITEM IS FOR DMS SIGNS OF VARIOUS types and SIZES WHEN PROPOSED TO BE PROVIDED AND INSTALLED BY THE CONTRACTOR. INCLUDE THE MAKE AND MODEL NUMBER OF DMS SIGN in section 918 AND in the table in subsection 704.03.07.a. also, include it IN THE ITS PLANS. CONTACT MSE FOR FURTHER DETAILS. WHEN THIS ITEM IS USED IN A PROJECT, “CONTROLLER DMS” AND “FOUNDATION ITS TYPE D” OR “FOUNDATION ITS TYPE D-MC” AS APPLICABLE WILL BE REQUIRED FOR CONTROLLER/METER CABINET MOUNTING.

SME CONTACT – mSe
4*************************4

4*************************4
2.	Controller, DMS.
thIS ITEM is required when installing new dms signs and must be purchased from the dms sign manufacturer. PROVIDE THE MODEL NUMBER OF the dms SIGNS to the manufacturer for which controller dms are required. ADDITIONAL PAY ITEMS LIKE “FOUNDATION ITS TYPE D” OR “FOUNDATION ITS TYPE D-MC” FOR MOUNTING CONTROLLER/METER CABINETS AS APPLICABLE WILL BE REQUIRED.

sme CONTACT – MSE
4*************************4
3************************************************3
2**************************************************************************************2
F.	Equipment Training.
[bookmark: _Toc175378270][bookmark: _Toc175471168][bookmark: _Toc182750472]provide recommendation prior to final design submission for any special training, and/or if more than 10 personnel require the training.

SME CONTACT – MSE
2**************************************************************************************2
1**************************************************************************************************************************1
704.03.08  Weigh-in-Motion System (WIMS)
1**************************************************************************************************************************1
2**************************************************************************************2
B.	Installation.
cONTACT TRAFFIC OPERATIONS TO CONFIRM THE EXISTING SYSTEM SHUTDOWN TIME. REVISE AS DIRECTED and insert here

SME CONTACT – TRANSPORTATION DATA AND SAFETY

Provide the cost of damages for exceeding the allowable time frames

SME CONTACT – TRANSPORTATION DATA AND SAFETY 
2**************************************************************************************2

2**************************************************************************************2
F.	Equipment Training.
provide recommendation prior to final design submission for any special training, and/or if more than 10 personnel require the training.

SME CONTACT – TRANSPORTATION data AND SAFETY
2**************************************************************************************2
1**************************************************************************************************************************1
[bookmark: _Toc175378271][bookmark: _Toc175471169][bookmark: _Toc182750473]704.03.09  Traffic Volume System (TVS)
1**************************************************************************************************************************1
B.	Installation.
2**************************************************************************************2
complete and include the following.
INsert THE existing system shutdown time frames, including days of the week, specific dates, and/or hours of the day(s).

SME CONTACT – traNSPORTATION DATA AND SAFETY
The Department will allow existing TVS system shutdowns from _____.

Provide the cost of damages for exceeding the allowable time frames

SME CONTACT – traNSPORTATION DATA AND SAFETY 
2**************************************************************************************2

2**************************************************************************************2
F.	Equipment Training.
provide recommendation prior to final design submission for any special training, and/or if more than 10 personnel require the training.

SME CONTACT – TRANSPORTATION data AND SAFETY
2**************************************************************************************2
1**************************************************************************************************************************1
[bookmark: _Toc175378272][bookmark: _Toc175471170][bookmark: _Toc182750474]1**************************************************************************************************************************1
704.03.10  Variable Speed Limit System (VSLS)
B.	Installation.
2.	Controller, VSLS.
thIS ITEM is required when installing new VSLs signs and must be purchased from the VSLS sign manufacturer. PROVIDE THE MODEL NUMBER OF the VSLs SIGNS to the manufacturer for which controller VSLs ARE required. ADDITIONAL PAY ITEMS FOR MOUNTING CONTROLLER/METER CABINETS AS APPLICABLE WILL BE REQUIRED.

sme CONTACT – MSE & TRAFFIC OPERATIONS
1**************************************************************************************************************************1
704.04  Measurement and Payment
1**************************************************************************************************************************1
obtain the latest revised standard detail SHEETS that are available from NJDOT Mobility and Systems Engineering (MSE) for inclusion in the contract plans until they are issued via bdc.

SME CONTACT – MSE
1**************************************************************************************************************************1
Division 800 – Landscaping
[bookmark: _Toc126394606][bookmark: _Toc142048352][bookmark: _Toc175378340][bookmark: _Toc175471238][bookmark: _Toc176676794]Section 811 – Planting
[bookmark: _Toc175378345][bookmark: _Toc175471243][bookmark: _Toc176676799]811.03.02  Plant Establishment and Maintenance Period
1**************************************************************************************************************************1
2**************************************************************************************2
complete and include THE FOLLOWING 

sme contact – landscape architecture

The Department will reinspect the plants annually for _____ years.
2**************************************************************************************2

2.	Maintenance Bond.
2**************************************************************************************2
complete and include the bond amount (a percentage of planting value)

sme contact – landscape architecture
Provide a bond to the Department in the amount of $_____________.
2**************************************************************************************2
1**************************************************************************************************************************1
[bookmark: _Toc175378347][bookmark: _Toc175471245][bookmark: _Toc176676801]Division 900 – Materials
[bookmark: s9020204A][bookmark: t90204011][bookmark: s90207][bookmark: s9020702][bookmark: t90207021][bookmark: t90207022][bookmark: s90208][bookmark: t90208032][bookmark: _Toc88381004][bookmark: _Toc142048412][bookmark: _Toc175378402][bookmark: _Toc175471300][bookmark: _Toc182750604]Section 902 – Concrete
1**************************************************************************************************************************1
2**************************************************************************************2

INCLUDE THE FOLLOWING FOR WHOLLY STATE FUNDED PROJECTS

902.02.03 Mix Design

THE FOLLOWING IS ADDED TO THE FIRST PARAGRAPH:

Unless otherwise approved by the engineer, only one source of supply for hot mix asphalt surface course may be used on the project.

2**************************************************************************************2







DETERMINATION OF CONFORMANCE TO THE VOLUMETRIC PROPERTIES BY SAMPLING AND TESTING AT THE HMA PLANT BY AN INDEPENDENT TESTING AGENCY AND/OR LABORATORY IS PREFERRED; HOWEVER, THE FOLLOWING CHANGES TO SUBSECTION 902.02.04 MAY BE USED AS AN ALTERNATE TO THE SAMPLING AND TESTING PROVISIONS LISTED IN SUBSECTION 902.02.04 TO DETERMINE CONFORMANCE TO THE SPECIFICATION REQUIREMENTS.



INCLUDE THE FOLLOWING FOR WHOLLY STATE FUNDED PROJECTS









902.02.04  Sampling and Testing


THE FOLLOWING SUBSECTION IS ADDED: 



E.      Acceptance of HMA.  The Department may accept the HMA as specified in 902.02.04.A through 902-02.04.E by employing staff or an independent testing agency at the HMA plant during production.  The inspector who performs the quality assurance sampling shall be certified by the Society of Asphalt Technologists of New Jersey as an Asphalt Plant Technologist, Level 2.  Form “DS-8 HMA Testing Summary Report – State Aid” provided on the Local Aid Website must be utilized by the Laboratory to report their findings to the RE.
Alternatively, the Department may accept the HMA by Certification of Compliance according to 106.07.

2**************************************************************************************2









1**************************************************************************************************************************1




Section 903 – Concrete

[bookmark: _Toc142048425][bookmark: _Toc175378415][bookmark: _Toc175471313][bookmark: _Toc176676869]1**************************************************************************************************************************1
903.03.05  Control and Acceptance Testing Requirements
E.	Acceptance Testing for Strength for Pay-Adjustment Items.
[bookmark: _Toc88381085][bookmark: _Toc142048555][bookmark: _Toc175378551][bookmark: _Toc175471449][bookmark: _Toc176677005]2**************************************************************************************2
INCLUDE ONLY THE following ITEMS, as APPLICABLE, for pay adjustment
(do not include any variance such as: concrete bridge deck, hpc)
Concrete Items which are subject to pay adjustment and the base prices are as follows:

	ITEMS
	DESCRIPTION
	UNIT
	BASE PRICE

	507021P
	CONCRETE BRIDGE DECK
	CY
	$500.00

	507036P
	CONCRETE BRIDGE PARAPET
	LF
	$305.00

	505039P
	PRESTRESSED CONCRETE SLAB BEAM, (TYPE SII-36), 36" X 15"
	LF
	$125.00

	505042P
	PRESTRESSED CONCRETE SLAB BEAM, (TYPE SIII-36), 36" X 18"
	LF
	$130.00

	505015P
	PRESTRESSED CONCRETE BOX BEAM, (TYPE BI-36), 36" X 27"
	LF
	$170.00

	505045P
	PRESTRESSED CONCRETE SLAB BEAM, (TYPE SIV-36), 36" X 21"
	LF
	$160.00

	505018P
	PRESTRESSED CONCRETE BOX BEAM, (TYPE BII-36), 36" X 33"
	LF
	$170.00

	505021P
	PRESTRESSED CONCRETE BOX BEAM, (TYPE BIII-36), 36" X 39"
	LF
	$175.00

	505024P
	PRESTRESSED CONCRETE BOX BEAM, (TYPE BIV-36), 36" X 42"
	LF
	$185.00

	505003P
	PRETENSIONED PRESTRESSED CONCRETE BEAM, 45"
	LF
	$155.00

	505006P
	PRETENSIONED PRESTRESSED CONCRETE BEAM, 54"
	LF
	$155.00

	505048P
	PRESTRESSED CONCRETE SLAB BEAM, (TYPE SII-48), 48" X 15"
	LF
	$160.00

	505051P
	PRESTRESSED CONCRETE SLAB BEAM, (TYPE SIII-48), 48" X 18"
	LF
	$135.00

	505009P
	PRETENSIONED PRESTRESSED CONCRETE BEAM, 63"
	LF
	$185.00

	505027P
	PRESTRESSED CONCRETE BOX BEAM, (TYPE BI-48), 48" X 27"
	LF
	$215.00

	505054P
	PRESTRESSED CONCRETE SLAB BEAM, (TYPE SIV-48), 48" X 21"
	LF
	$215.00

	505030P
	PRESTRESSED CONCRETE BOX BEAM, (TYPE BII-48), 48" X 33"
	LF
	$185.00

	505033P
	PRESTRESSED CONCRETE BOX BEAM, (TYPE BIII-48), 48" X 39"
	LF
	$220.00

	505036P
	PRESTRESSED CONCRETE BOX BEAM, (TYPE BIV-48), 48" X 42"
	LF
	$230.00

	505012P
	PRETENSIONED PRESTRESSED CONCRETE BEAM, 72"
	LF
	$200.00

	502045M
	CAST-IN-PLACE CONCRETE PILE, DRIVEN, 12" DIAMETER
	LF
	$50.00

	502090M
	PRECAST CONCRETE PILE, DRIVEN, 12" X 12"
	LF
	$90.00

	502132M
	PRESTRESSED CONCRETE PILE, DRIVEN, 12" X 12"
	LF
	$50.00

	502135M
	PRESTRESSED CONCRETE PILE, DRIVEN, 14" X 14"
	LF
	$50.00

	502138M
	PRESTRESSED CONCRETE PILE, DRIVEN, 16" X 16"
	LF
	$50.00

	502141M
	PRESTRESSED CONCRETE PILE, DRIVEN, 18" X 18"
	LF
	$50.00

	502144M
	PRESTRESSED CONCRETE PILE, DRIVEN, 20" X 20"
	LF
	$75.00

	502147M
	PRESTRESSED CONCRETE PILE, DRIVEN, 22" X 22"
	LF
	$75.00

	502150M
	PRESTRESSED CONCRETE PILE, DRIVEN, 24" X 24"
	LF
	$75.00

	502151M
	PRESTRESSED CONCRETE PILE, DRIVEN, 30" X 30"
	LF
	$75.00

	502156M
	PRESTRESSED CONCRETE PILE, DRIVEN, 54" DIAMETER
	LF
	$200.00


[bookmark: s90404][bookmark: s9060405][bookmark: _Toc88381079][bookmark: _Toc142048551][bookmark: _Toc175378547][bookmark: _Toc175471445][bookmark: _Toc182750749]Section 910 – Masonry Units
910.04  Stone Curb
1**************************************************************************************************************************1
provide lithology, color, and texture of stone curb

SME CONTACT – landscape architecture
1**************************************************************************************************************************1
[bookmark: _Toc88381086][bookmark: _Toc142048556][bookmark: _Toc175378552][bookmark: _Toc175471450][bookmark: _Toc176677006]910.05  Stone Facing for Pier Shafts
1**************************************************************************************************************************1
provide lithology, color, and texture of Stone Facing for Pier Shafts

SME CONTACT – landscape architecture
and
Structural Design 
1**************************************************************************************************************************1
[bookmark: _Toc88381087][bookmark: _Toc142048557][bookmark: _Toc175378553][bookmark: _Toc175471451][bookmark: _Toc176677007]910.06  Stone Paving Block
1**************************************************************************************************************************1
provide color, texture, and uniformity of Stone Paving Block

SME CONTACT – landscape architecture
1**************************************************************************************************************************1
[bookmark: t91102021][bookmark: _Toc88381161][bookmark: _Toc142048621][bookmark: _Toc175378619][bookmark: _Toc175471517][bookmark: _Toc182750821][bookmark: _Toc88381175][bookmark: _Toc175378649][bookmark: _Toc175471547][bookmark: _Toc182750851]Section 917 – Landscaping Materials
[bookmark: _Toc142048633][bookmark: _Toc175378644][bookmark: _Toc175471542][bookmark: _Toc182750846]1**************************************************************************************************************************1
[bookmark: _Toc88381169][bookmark: _Toc142048632][bookmark: _Toc175378643][bookmark: _Toc175471541][bookmark: _Toc497325825]917.07  Sod
Specify if required other SOD
SME CONTACT – landscape architecture
1**************************************************************************************************************************1
917.08  Plant Materials
H.	Inspection.
1**************************************************************************************************************************1
complete and include THE FOLLOWING if the time frame for the delivery notification to the RE is other than 72 hours

sme contact – landscape architecture
Notify the RE at least ____ (hours or days) in advance of delivery to the Project Limits for installation.
1**************************************************************************************************************************1
[bookmark: _Toc175378668][bookmark: _Toc175471566][bookmark: _Toc501717938][bookmark: _Toc29535969]Section 919 – Miscellaneous
[bookmark: _Toc142048640][bookmark: _Toc175378673][bookmark: _Toc175471571][bookmark: _Toc501717943][bookmark: _Toc29535974]919.05  Geomembrane Liner
1**************************************************************************************************************************1
BDC19s-09 dated JAN 14, 2020

Table 919.05-1 is changed to:
	Table 919.05-1  Requirements for HDPE Resin

	Property
	Test Method
	Requirements

	Specific Gravity
(Resin & Carbon Black)
	ASTM D 792
	> 0.940

	Melt Index
	ASTM D 1238
	< 0.4 g/10 min

	Carbon Black Content
	ASTM D 1603
	2 – 3 %


1**************************************************************************************************************************1

[bookmark: _Toc175378683][bookmark: _Toc175471581][bookmark: _Toc182750885]Division 1000 – Equipment
Section 1001 – Traffic Control Equipment
[bookmark: _Toc9233551][bookmark: _Toc501717958][bookmark: _Toc175471585][bookmark: _Toc175378687][bookmark: _Toc142048649][bookmark: _Toc142048707][bookmark: _Toc175378744][bookmark: _Toc175471642][bookmark: _Toc182750946]1001.03  TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHIONS
1**************************************************************************************************************************1
BDC19s-10 dated APR 30, 2020

THE First PARAGRAPH part 1 is CHANGED TO:
1.	Meets crash-worthiness requirements as specified in 159.03.02.
1**************************************************************************************************************************1

1**************************************************************************************************************************1
include the following subsections if ANY OF THESE equipment are REQUESTED BY Traffic Operations

sme CONTACT – TrAFFIC OPERATIONS

The following subsection is added:
[bookmark: _Toc68929159][bookmark: _Toc163036033]1001.04  Portable Variable Message Sign with Remote Communication
Provide a NTCIP compliant portable variable message sign as described under 1001.02 with the exceptions noted below and each equipped with broadband cellular modem.
Ensure that the sign panel is color full matrix model that displays a combination of letters and graphic images.
Ensure that the sign panel is capable of displaying 3 lines of text with variable size characters.
Ensure 9 characters are displayed per line for posting travel times.  For this 9 character requirement, smaller size characters may be allowed that meets MUTCD guidelines.
Ensure that the panel is also capable of displaying 8 characters per line with a minimum character height of 18 inches.
Ensure that the PVMSRC can be integrated with the Department’s central DMS control software for remote operation.
1001.05  Portable Trailer Mounted CCTV Camera Assembly
2**************************************************************************************2
these specifications are for portable cameras for use by toc. if construction management requests a camera for construction use SPECIFICALLY document their requirement and revise the specifications to meet their requirement (whether streaming video archiving or high mp snap shots archiving is required). when both toc and construction management requests this item in the same project include two separate pay items and list the differences in the two pay items. in that case, the standard pay item is to be used for both items with the description ending with “toc use” or “construction use”.

sme CONTACTs – TrAFFIC OPERATIONS, Mobility and Systems Engineering (MSE) & bureau of construction management
Provide a Portable Trailer Mounted CCTV Camera Assembly (PTMCCA) with the following:
A.	Trailer Platform
1.	Maximum size, including tongue, 14 feet long by 7 feet wide by 8 feet high.
2.	NJDOT approved lighting package to include electrical brake and marker lights with wire connections.
3.	Primed and painted with powder coated orange color.
4.	Fitted with manual telescoping outriggers with adjustable jacks sized to counter full mast extension.
5.	Four 3,500 pounds, drop leg, top wind screw jacks.
6.	All equipment secured to prevent theft or separation from platform.
7.	24/7 operation in all weather conditions.
8.	One locking NEMA-4 equipment box for operational controls.
9.	Removable wheels (with wheel locks) when trailer is in deployed position.
10.	Operation manual with a copy placed in the storage bin.
B.	Mast
1.	150 pounds payload capacity.
2.	29 feet to 32 feet of extension with capability to mount antenna at 20 feet, 25 feet or at the top, 10 feet maximum nested length of mast - 3 to 9 sections.
3.	Un–guyed.
4.	Driven by galvanized steel cable.
5.	Spiral conduit for cables.
6.	Compactly retractable when nested into storage container at the bottom, and foldable for easy transport.
7.	Operated by a power winch with a safety brake.
8.	Capable of being raised or lowered during sustained wind speeds of 30 miles per hour.
C.	Power Source
Equip the PTMCCA with either a diesel charged or a solar charged battery system.  Ensure that the PTMCCA is also capable of operating on 120 volt AC electrical service.  The Department may require a solar charged battery system in noise sensitive areas.  Provide the power with a battery backup system capable of providing continuous operation when the primary power source fails.  Ensure that the power source meets the following requirements:
1.	Diesel.  Ensure that the fuel tank is capable of operating the sign for a period of 72 hours without refueling.  Equip with an exhaust muffler and a United States Department of Forestry approved spark arrester.  Ensure that the engine is shock mounted to reduce vibration and locked in a ventilated enclosure.
2.	Solar.  Provide solar panels capable of recharging the batteries at a rate of 4 hours of sun for 24 hours of camera usage.  Ensure that the battery capacity is capable of operating the sign for a period of 18 days without sunlight.
D.	Electronics
1.	Cellular (CDMA), microwave, or 802.11 bandwidth option.
2.	Work lights in all cabinets.
3.	Remote trailer diagnostics (battery level, charging output, etc.)
E.	Camera and Software
Ensure that the camera has the following characteristics:
1.	Dome Camera in a heavy duty plastic dome or with a weather resistant case.
2.	Impact resistant viewing window.
3.	Minimum resolution of NTSC 704 (H) x 480 (V).
4.	Backlight compensation.
5.	Image stabilization.
6.	Light Sensitivity 0.02 lux NIR Mode.
7.	Auto Focus with Manual Focus capability.
8.	Auto White Balance with Manual White Balance capability.
9.	Motorized Zoom up to 16x optical, 10x digital.
10.	Motorized Pan-Tilt, pan 360°, tilt 180°.
11.	Thermostatically controlled heater and defroster -50° to 140°F operating range.
12.	Windshield wiper.
13.	24/7 operation in all weather conditions.
14.	Time and date stamp.
Ensure the software provides the following functionality:
1.	Remote control of pan, tilt, and zoom.
2.	Display of streaming video in MPEG format, motion-JPEG, and single snapshot JPEG images, remotely interchangeable by using central software.
3.	Preset controls of pan/tilt/zoom combinations.  Ensure all presets are accessible from a drop-down menu with descriptive name of preset.  Set first 8 presets with quick-launch icons with graphical representation of the preset views.
4.	Display of all the project’s webcams in a single view screen.
5.	Display of local time and weather conditions including temperature and humidity.
6.	Saving images and sending email images.
3************************************************3
confirm with toc if project specific archiving is required or not and revise # 7 accordingly, meeting their requirement.

sme CONTACT – TrAFFIC OPERATIONS
7.	Viewing archived images via a graphical calendar control and storing archived images at least every 5 minutes.
3************************************************3
8.	Three levels of password protection: administrator, user, and guest individual user accounts.
9.	Monitoring and controlling the cameras using web access.
2**************************************************************************************2
1**************************************************************************************************************************1
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Attachments

INclude state attachments for wholly state funded projects


STATE FUNDED PROJECT ATTACHMENT 1
SMALL BUSINESS ENTERPRISE UTILIZATION ON WHOLLY STATE FUNDED PROJECTS
A.	Utilization of Small Business Enterprises Businesses as Subcontractors, Transaction Expeditors, Regular Dealers, Manufacturers and Truckers.  The Department advises the Contractor and subcontractor that failure to carry out the requirements set forth in this attachment constitutes a material breach of Contract and, after notification to the applicable State agency, may result in termination of the agreement or Contract by the Department or such remedy as the Department deems appropriate.  Requirements set forth in this section shall also be physically included in all subcontract agreements in accordance with State of New Jersey requirements.
B.	Policy.  It is the policy of the Department that Small Business Enterprises (SBE), as defined in N.J.A.C. 12A: 10A-1.2 et seq., and N.J.A.C. 17:14-1.2 et seq., shall have the maximum opportunity to participate in the performance of contracts financed wholly with State funds.  In this regard, the Department and all Contractors shall take all necessary and reasonable steps to ensure that registered Small Business Enterprises are utilized on, compete for, and perform on NJDOT construction contracts.
C.	Definitions
1.	Small Business Enterprise.  A businesses which has its principal place of business in the State of New Jersey; is independently owned and operated; has no more than 100 full-time employees; has gross revenues that do not exceed the applicable Federal revenue standards referenced at N.J.A.C. 17:14-2.1; and satisfies any additional eligibility standards under this chapter.
Small businesses with no more than 100 full-time employees will be registered in one of the following three categories:
a.	Small business with gross revenues that do not exceed $3 million. 
b.	Small businesses with gross revenues that do not exceed 50 percent of the applicable annual revenue standards set forth in federal regulation at 13 CFR 121.201, incorporated herein by reference, and as may be adjusted periodically. 
c.	Small business with gross revenues that do not exceed the applicable annual revenue standards set forth in federal regulation at 13 CFR 121.201, incorporated herein by reference, as may be adjusted periodically.
The business must be independently owned and operated, with management being responsible for both its daily and long-term operation, as well as owning at least 51 percent interest in the business.
Businesses must be incorporated or registered with the Division of Revenue & Enterprise Services to do business in the State and have its principal place of business in New Jersey, defined when:
a.	51 percent or more of its employees work in New Jersey supported by paid New Jersey unemployment taxes or; 
b.	51 percent or more of its business operations/activities occur in New Jersey supported by income and/or business tax returns.
c.	The business must be a sole proprietorship, partnership, limited liability company or corporation with 100 or fewer employees in full-time positions, not including:
1.	Seasonal and part-time employees employed for less than 90 days, if seasonal and casual part-time employment are common to that industry and 
2.	Consultants employed under contracts for which the business wants to be eligible as a small business.
2.	Commercially Useful Function (CUF).  A SBE performs a commercially useful function when it is responsible for execution of a distinct element of the work of a contract and carrying out its responsibility by actually performing, managing and supervising the work involved.  To perform a commercially useful function, the SBE must also be responsible, with respect to materials and supplies used on the contract, for preparing the estimate, negotiating price, determining quality and quantity, ordering the material, arranging delivery, installing (where applicable), and paying for the material and supplies itself for the project.
3.	Transaction expeditor (broker).  A SBE who arranges or expedites transactions and who arranges for material drop shipments.
4.	SBE regular dealers.  A firm that must be an established, regular business that engages, as its principal business and under its own name, in the purchase and sale or lease of the products in question.  In addition, a regular dealer must own, operate or maintain a store, warehouse, or other establishment in which the materials, supplies, articles or equipment required under this Contract are bought, kept in stock, and regularly sold or leased to the public in the usual course of business.
5.	SBE manufacturer.  A firm that operates or maintains a factory or establishment that produces on the premises, the materials, supplies, articles, or equipment required for the Contract.
6.	Good faith effort (GFE).  Efforts to achieve a SBE goal or other requirement of N.J.A.C. 12A: 10A-1.2 et seq., and N.J.A.C. 17:14-1.2 et seq., which by their scope, intensity, and appropriateness to the objective, can reasonably be expected to fulfill the program requirement.  Efforts to include firms not certified as SBEs in the state where the contract is being let are consequently not good faith efforts to meet a SBE contract goal.
D.	Compliance.  The Contractor is responsible for compliance as specified in Section 105.
E	Contractor SBE Goal Obligations.  Ensure that SBEs have an equal opportunity to receive and participate in contracts and subcontracts financed in whole with State funds in performing work with the Department.  Take all necessary and reasonable steps in accordance with the Contract to ensure that SBEs are given equal opportunity to compete for and to perform on the Department’s wholly State funded projects.  Do not discriminate in the award and performance of any Contract obligation including, but not limited to, performance of obligations on wholly State funded contracts, as specified in Section 107.
1.	Post Award Obligations
a.	Give SBEs equal consideration with non-small business firms in negotiation for any subcontracts, purchase orders or leases.
b.	Attempt to obtain qualified SBEs to perform the work.  A directory of registered Small Businesses Enterprise firms can be found in the New Jersey Selective Assistance Vendor Information (NJSAVI) database online at:  https://www20.state.nj.us/TYTR_SAVI/vendorSearch.jsp
2.	Affirmative Action After Award of the Contract
a.	Subletting.  If at any time following the award of the Contract, the Contractor intends to sublet any portion(s) of the work under said Contract, or intends to purchase material or lease equipment not contemplated during preparation of bids, take affirmative action:
(1)	Notify the RE, in writing, of the type and approximate value of the work which the Contractor intends to accomplish by such subcontract, purchase order or lease.
(2)	Submit the Post-Award SBE Certification Form to the Regional Supervising Engineer with the application to sublet, or prior to purchasing material or leasing equipment.  Obtain Post Award SBE Certification forms from the RE.
(3)	Efforts made to identify and retain a SBE as a replacement subcontractor, lower tier subcontractor, transaction expeditor, regular dealer, supplier, manufacturer or trucker when the arrangements with the original SBE prove unsuccessful, shall be followed as specified for SBE subcontractors in Section 108.  Work in the category concerned shall not begin until such approval is granted in writing by the Department.
(4)	Notification of a SBE subcontractor’s termination will be the same as for SBE subcontractors, specified in Section 108.  Send notice in writing to the Department through the RE, with a copy to DCR/AA.  Said termination notice will include the firm’s ethnic classification, whether the firm is a SBE and the detailed reason(s) for termination.
b.	Selection and Retention of Subcontractors.  Do not discriminate in the selection and retention of subcontractors, including procurement of materials and leases of equipment as specified in 108.01.  Provide the RE with a listing of firms, organizations or enterprises solicited and those utilized as subcontractors on the proposed project.  Such listing shall clearly delineate which firms are classified as SBEs.  Provide the RE with subcontract agreements for all subcontractors performing work on the Contract as specified in Section 108.
(1)	Efforts made to identify and retain a SBE as a replacement subcontractor, lower tier subcontractor, transaction expeditor, regular dealer, supplier, manufacturer or trucker when the arrangements with the original SBE prove unsuccessful, shall be the same as for SBE subcontractors and submitted as specified in Section 108.  Work in the category concerned shall not begin until such approval is granted in writing by the Department.
(2)	Notification of a SBE firm’s termination will be as specified in Subsection 108.01.  Send notice in writing to the Department through the RE.  Said termination notice will include the firm’s ethnic classification, whether the firm is a SBE and the detailed reason(s) for termination.
c.	Meeting Contract SBE Goal.  Report attainment toward meeting the Contract SBE goal by submitting monthly, all SBE participation, to the Department’s RE and DCR/AA Contract Compliance Unit using the CR-267 – Monthly Report of Utilization of DBE/ESBE or SBE form.  The form is due by the 5th of the month, and must list all SBEs used on the Contract to meet the Contract goal, the specific Contract work items each SBE is performing, whether the SBE is performing full or partial work on the items, and the amount paid to each SBE each month.  Failure to report the information, and accurately report it may result in payment being delayed or withheld as specified in Section 105, assessing sanctions, or termination of the Contract as specified in Section 108.
d.	Termination, Substitution or Replacement of SBEs.  Make good faith efforts to replace a SBE that is terminated or has otherwise failed to complete its work on the Contract with another registered SBE, to the extent needed to meet the Contract SBE goal.  Notify the DCR/AA immediately of the SBE’s inability or unwillingness to perform and provide reasonable documented evidence.  Prior to termination, substitution or replacement of a SBE subcontractor, lower-tier subcontractor, transaction expeditor, regular dealer, supplier, manufacturer or trucker, submit a Revised CR-266 – Schedule of DBE.ESBE/SBE Participation form to the Department naming the replacement SBE firm(s), type of work performed, specific Contract work items, whether the SBE is performing full or partial work on the items, dollar value and percent of total Contract for each SBE firm.  Submit detailed written explanation of why each change is being made, including documented evidence of good faith effort(s) with the submission of the revised Form CR- 266.  Submit along with the revised CR-266: 1) a completed Confirmation of SBE Firm (Form CR-273) to demonstrate direct written confirmation from each SBE firm participating on the Contract, confirming the kind and amount of work that was provided on the Contractor’s CR-266, and if applicable; 2) a completed SBE Regular Dealer/Supplier Verification (Form CR-272) for all SBE Regular Dealers/Suppliers listed on the revised CR-266; and if applicable, 3) a completed SBE Trucking Verification (Form CR-274) for all SBE truckers listed on the revised CR-266 form.  The Contractor is not permitted to complete any portion of the CR-273, CR-272 or CR-274 forms.  Termination, substitution or replacement of SBEs shall be made as specified in Section 108.  Termination or replacement of SBE cannot be made without prior written approval of the Department as per 108.01.
e.	Submission of Good Faith Effort Documentation.  If the Contractor is unable to meet the Contract goal for SBE participation, submit to the DCR/AA for review and approval, documented evidence of good faith efforts along with the monthly CR-267 form.  This submission must include written details addressing each of the good faith efforts outlined in the Contract.  Submittal of such information does not imply DCR/AA approval.
F.	SBE Goals for this Contract.  This Contract includes a goal of awarding _______ percentage of the Total Contract Price to subcontractors qualifying as SBEs.
NOTE: SUBCONTRACTING GOALS ARE NOT APPLICABLE IF THE PRIME CONTRACTOR IS A REGISTERED SMALL BUSINESS ENTERPRISE (SBE) FIRM.
The Department’s DCR/AA has sole authority to determine whether the Contractor met the Contract goal or made adequate good faith efforts to do so.  If the DCR/AA determines that the Contractor has failed to meet the Contract SBE goal or made adequate good faith efforts to do so, the Department will follow Section 105.
G.	Counting SBE Participation.
1.	Each SBE is subject to a registration procedure to ensure its SBE eligibility status prior to the award of Contract.  All SBEs working on the Contract must be registered SBEs.  Only Small Business Enterprises registered prior to the date of bid, or prospective Small Business Enterprises that have submitted to the New Jersey Commerce and Economic Growth Commission on or before the day of bid, a completed “State of New Jersey Small Business Vendor Registration Form” and all the required support documentation, will be considered in determining whether the Contractor has met the established Contract SBE goal.  Early submission of required documentation is encouraged.
2.	The Department determines the percentage of SBE participation that will be counted toward the Contract SBE goal.  Once a firm is determined to be a bona fide SBE by the New Jersey Commerce and Growth Commission, the total dollar value of the contract awarded to the SBE is counted toward the applicable goal.
3.	The Contractor will count SBE participation toward the Contract SBE goal only the value of the work actually performed by a SBE when that SBE performs a commercially useful function in the work of a contract as per Section H of this Special Provision Attachment.
4.	If a Contractor is part of a Joint Venture and one or more of the Sole Proprietorships, Partnerships, Limited Liability companies or Corporations comprising the Joint Venture is a registered SBE, the actual payments made to the Joint Venture for work performed by the SBE member, will be applied toward the Contract SBE goal.  Payments made to the Joint Venture for work performed by a non-small business firm will not be applied toward the Contract SBE goal.
5.	If the Contractor is a registered SBE, payments made to the Contractor for work that the Contractor is registered to perform, and performed by the Contractor will be applied toward the Contract SBE goal.  Payments made to the Contractor for work performed by non-SBEs will not be applied toward the Contract SBE goal.
6.	When a SBE subcontracts part of the work of its contract to another firm, the value of the subcontracted work may be counted towards the SBE goal only if the subcontractor itself is a SBE.  Work that a SBE subcontracts to a non-SBE firm does not count toward the Contract SBE goal.
H.	Commercially Useful Function
1.	Performance of Work.  The SBE must perform the work with their own permanent employees, or employees recruited through traditional recruitment and/or employment centers.  SBEs must employ and control their own workforce, and cannot share employees with the Contractor, other subcontractors on the present project, or the renter-lessor of equipment being used on the present project.  The SBE firm must be responsible for all payroll and labor compliance requirements for all of their employees performing work on the Contract.  Direct or indirect payments by any other contractor are not allowed.
2.	Managing Work.  The SBE must manage the work themselves including the scheduling of work operations, ordering of equipment and materials, hiring/firing of employees, including supervisory employees, and preparing and submitting certified payrolls.  The SBE must supervise their portion of daily work operations of the project.  With respect to materials and supplies used on the Contract, the SBE must be responsible for preparing the estimate, negotiating price, determining quantity and quality, ordering the material, arranging delivery, installing, (where applicable), and paying for the material and supplies for the project.
3.	Responsibility of Work.  A SBE must perform or exercise responsibility for at least 30 percent of the total cost of its contract with its own workforce.  The SBE must not subcontract a greater portion of the work of a contract than would be expected on the basis of normal industry practice for the type of work involved.
4.	Equipment of SBE.  The SBE must perform the work stated in the subcontract with their own equipment, whether owned or leased and operated on a long term agreement, not an ad hoc or contract by contract agreement.  The equipment must be owned by the SBE firm, or leased/rented from traditional equipment lease/rental sources.  The equipment will not belong to the Contractor, any other subcontractor or lower tier subcontractors on the current project, or supplier of materials being installed by the SBE firm.
5.	Lease of Equipment.  A SBE firm may lease specialized equipment from a contractor, but not from the Contractor, if it is consistent with normal industry practices and at rates competitive for the area.  Rental agreements must be for short periods of time, specify the terms of the agreement and involve specialty equipment to be used at the job site.  The lease may allow the operator to remain on the lessor’s payroll, if it is the generally accepted industry practice but the operation of the equipment must be subject to full control by the SBE.  The SBE shall provide the operator for non-specialized equipment, and is responsible for all payroll and labor compliance requirements.  A separate lease agreement is required.
6.	SBE Trucking.  SBE trucking companies must perform a commercially useful function.  Contrived arrangements for the purpose of meeting SBE goals will not be allowed.  The SBE must be responsible for the management and supervision of the entire trucking operation on a contract-by-contract basis, and must own and operate at least one fully, licensed, insured and operational truck used on the Contract.
The SBE trucking firm is not permitted to obtain trucks from the Contractor to perform work on the project.  The SBE may lease trucks from a subcontractor working on the project, provided the trucks are obtained from the subcontractor prior to the project letting.  Bona fide lease agreements must be for the length of time needed by the SBE on the Contract and signed by both the SBE and the firm(s), either certified SBE or non-SBE, from which the trucks will be leased.  Leases must indicate that the SBE has exclusive use and control over the truck.  All leased trucks must display the name and USDOT identification number issued for interstate commerce, of the SBE firm, on the outside of the truck.  SBE firms are expected to use the same trucks for SBE credit on all projects so use of leased vehicles on a project-by-project basis is not permitted.
The Contractor shall have signed Hiring Agreements.  Submit copies of these signed Hiring Agreements, and copies of all signed lease agreements to the RE prior to the trucking firm’s commencing work on the project.  Prior to the SBE trucking firm beginning work on the Contract, SBE Trucking firms will be required to complete the SBE Trucking Verification (Form CR-274).  The SBE and Contractor must sign the form and the Contractor submit the original CR-274 form directly to the Department’s RE, with a copy submitted to the DCR/AA.  The Contractor is not permitted to complete any portion of the CR-274 form.  The Contractor must prepare, sign and submit along with the CR-267 – Monthly Report of Utilization of DBE/ESBE or SBE form, a Monthly Trucking Verification form (CR-271), identifying each truck owner, SBE Certification number, company name and address, truck number, and commission or amount paid for all SBE and non-SBE truckers performing work on the project.  Also, submit the form to the Department as per Section E of this Special Provision for the DCR/AA’s review, approval and determination of credit toward the Contract goal.  Failure to submit the forms may result in denial or limit of credit toward the Contract SBE goal, payment being delayed or withheld as specified in Section 105, assessing sanctions or termination of the Contract as specified in Section 108.
7.	SBE Regular Dealers.  SBE regular dealers must be an established, regular business that engages, as its principal business and under its own name, in the purchase and sale or lease of the products in question.  In addition, a regular dealer must own, operate or maintain a store, warehouse, or other establishment in which the materials, supplies, articles or equipment of the general character described by the specifications and required under this Contract are bought, kept in stock, and regularly sold or leased to the public in the usual course of business.
8.	SBE Manufacturers.  SBE manufacturers must be a firm that operates or maintains a factory or establishment that produces on the premises, the materials, supplies, articles, or equipment required for this Contract.
9.	The Contractor shall not use a SBE solely for the purpose of acting as an extra participant in a transaction, a contract or the Contract through which funds are passed in order to obtain the appearance of SBE participation.
I.	Good Faith Effort.  To demonstrate good faith efforts to meet the Contract SBE goal, a Contractor shall, on an ongoing basis, adequately document the steps it takes to obtain SBE participation, including but not limited to the following:
1.	Conducting market research to identify qualified potential small business subcontractors and suppliers and soliciting through all reasonable and available means, the interest of registered SBEs that have the capability to perform the work of the Contract.  This may include attendance at pre-bid and business matchmaking meetings and events, advertising and/or written notices, posting of Notices of Sources Sought and/or Requests for Proposals, written notices or emails to all registered SBEs listed in the New Jersey Selective Assistance Vendor Information (NJSAVI) database that specialize in the areas of work desired (as noted in SAVI) and which are located in the area or surrounding areas of the project.
Solicit this interest as early in the acquisition process as practicable to allow the SBEs to respond to the solicitation and submit a timely offer for the subcontract.  Determine with certainty if the SBEs are interested by taking appropriate steps to follow up initial solicitations.
Request a listing of small businesses from the New Jersey Department of the Treasury, Division of Property Management and Construction if none are known to the Contractor
2.	Selecting portions of the work to be performed by SBEs in order to increase the likelihood that the SBE goals will be achieved.  This includes, where appropriate, breaking out Contract work items into economically feasible units (for example, smaller tasks or quantities) to facilitate SBE participation, even when the Contractor might otherwise prefer to perform these work items with its own forces.  This may include, where possible, establishing flexible timeframes for performance and delivery schedules in a manner that encourages and facilitates SBE participation.
3.	Providing all potential SBE subcontractors with detailed information about the plans, specifications, and requirements of the Contract in a timely manner to assist them in responding to a solicitation with their offer for the subcontract.  Attempt to contact all potential subcontractors on the same day and use similar methods to contact them.
4.	Negotiating in good faith with interested SBEs.  Make a portion of the work available to SBE subcontractors and suppliers and select those portions of the work or material needs consistent with the available SBE subcontractors and suppliers, so as to facilitate SBE participation.  Evidence of such negotiation includes the names, addresses, and telephone numbers of SBEs that were considered; a description of the information provided regarding the plans and specifications for the work selected for subcontracting; and evidence as to why additional Agreements could not be reached for SBEs to perform the work.
Consider a number of factors in negotiating with subcontractors, including SBE subcontractors.  Take a firm’s price and capabilities as well as Contract goals into consideration.  The fact that there may be some additional costs involved in finding and using SBEs is not in itself sufficient reason for failure to meet the Contract SBE goal, as long as such costs are reasonable.  The ability or desire of a Contractor to perform the work of a Contract with its own organization does not relieve the responsibility to make good faith efforts.  Contractors are not, however, required to accept higher quotes from SBEs if the price difference is excessive or unreasonable.
5.	Not rejecting SBEs as being unqualified without sound reasons based on a thorough investigation of their capabilities.  The contractor’s standing within its industry, membership in specific groups, organizations, or associations and political or social affiliations (for example union vs. non-union status) are not legitimate causes for the rejection or non-solicitation of bids in the Contractor’s efforts to meet the Contract SBE goal.  Another practice considered an insufficient good faith effort is the rejection of the SBE because its quotation for the work was not the lowest received.  However, nothing in this paragraph shall be construed to require the Bidder to accept unreasonable quotes in order to satisfy the Contract SBE goal.
Inability to find a replacement SBE at the original price is not alone sufficient to support a finding that good faith efforts have been made to replace the original SBE.  The fact that the Contractor has the ability and/or desire to perform the contract work with its own forces does not relieve the Contractor of the obligation to make good faith efforts to find a replacement SBE, and it is not a sound basis for rejecting a prospective replacement SBE’s reasonable quote.  Attempt, wherever possible, to negotiate prices with potential subcontractors which submitted higher than acceptable price quotes.
Keep a record of efforts, including the names of businesses contacted and the means and results of such contacts.
6.	Making efforts to assist interested SBEs in obtaining bonding, lines of credit, or insurance as required by the recipient or Contractor.
7.	Making efforts to assist interested SBEs in obtaining necessary equipment, supplies, materials, or related assistance or services.
If the Contractor fails to meet the Contract SBE goal, they must submit documented evidence of good faith effort(s) to meet the goal with the CR-268 final SBE Report to the DCR/AA for review and approval.  Submittal of such information does not imply DCR/AA approval.  The Department’s DCR/AA has sole authority to determine whether the Contractor met the Contract SBE goal or made adequate good faith efforts to do so.  If the DCR/AA determines that the Contractor has failed to meet the Contract SBE goal or made adequate good faith effort to do so, the Department will follow Section 105.
J.	Submission of Affirmative Action Program
Contractors, subcontractors and professional service firms performing work for the Department are required to submit their company’s Affirmative Action Program annually to the DCR/AA.  Contractors must have an approved Affirmative Action Program on file in the DCR/AA no later than seven (7) State business days after the date of bid opening.  No recommendations to award will be made without an approved Affirmative Action Program on file in the DCR/AA.  Ensure subcontractors and professional service firms have an approved Affirmative Action Plan on file in the DCR/AA prior to their beginning work on a particular project.
The Annual Affirmative Action Program will include, but is not limited to the following:
1.	Copy of company’s comprehensive EEO/Affirmative Action Plan, with a cover page that includes the company name and address, and signature of the Chief Executive or EEO Officer.
2.	Copy of document designating the company’s corporate EEO Officer, including the name, address and contact telephone number for the officer, and signature of the Chief Executive or President, on company letterhead.
3.	Copy of the company’s EEO Policy Statement on company letterhead, dated and signed by the Chief Executive and the EEO Officer.
4.	Copy of the company’s Sexual Harassment Policy on company letterhead.
5.	EEO Legend such as letterhead, envelope, or published advertisement showing the company is an equal opportunity employer.
6.	Copy of document designating the company’s SBE Liaison Officer to administer the firm’s Small Business Program.
7.	SBE Affirmative Action Plan which is an explanation of affirmative action methods intended to be used to seek out and consider SBEs as subcontractors, material suppliers or equipment lessors.  This refers to the Contractor’s ongoing responsibility, i.e., Small Business Enterprise/Affirmative Action activities after the award of the Contract and for the duration of the Contract.
K.	SBE Liaison Officer.  Designate a SBE Liaison Officer who shall be responsible for the administration of your SBE program in accordance with the Contract, and ensuring that the Contractor complies with all provisions of the SBE Program.
L.	Consent by Department to Subletting.  The Department will not approve any subcontract proposed by the Contractor unless and until said Contractor has complied with the terms of the Contract.
M.	Conciliation.  In cases of alleged discrimination regarding these and all equal employment opportunity provisions and guidelines, investigations and conciliation will be undertaken by the DCR/AA.
N.	Documentation
1.	Requiring of Information.  The Department or the State funding agencies may at any time require information as specified in Section 107.02 and deemed necessary in the judgment of the Department to ascertain the compliance of any Bidder, Contractor or subcontractor with the terms of the Contract.
2.	Record and Reports.  The Contractor, subcontractors and other sub-recipients will keep such records as are necessary to determine compliance with its SBE obligations.  These records kept will be designed to indicate:
a.	The names of SBE contractors, subcontractors, transaction expeditors and material suppliers contacted for work on the Contract, including when and how contacted, and the specific Contract work items and other information provided to each.
b.	Work, services and materials which are not performed or supplied by the Contractor.
c.	The actual dollar value of work subcontracted and awarded to SBEs, including specific Contract work items and cost of each work item.
d.	The progress being made and efforts taken in seeking out and utilizing SBEs to include:  solicitations, specific Contract work items and the quotes and bids regarding those specific Contract work items, supplies, leases, or other contract items, etc.
e.	Detailed written documentation of all correspondence, contacts, telephone calls, etc., including names and dates/times, to obtain the services of SBEs on the Contract.
f.	Records of all SBEs and non-SBEs who have submitted quotes/bids to the Contractor on the Contract.
g.	Monthly CR-267 – Monthly Report, Utilization of DBE/ESBE or SBE, and other reports required for submission to the Department, hiring agreements, subcontracts, lease agreements, equipment rental agreements, supply tickets, delivery slips, payment information, and other records documenting SBE utilization on the Contract.
h.	Documentation outlining EEO workforce information for the Contract.
i.	Documentation outlining EEO and Affirmative Action efforts made in the administration and performance of the Contract.
3.	Submission of Reports, Forms and Documentation.  Submit reports, forms and documentation, as required by the Department, on those contracts and other business transactions executed with SBEs in such form and manner as may be prescribed by the Department.  Failure to submit the required forms, reports or other documentation as required may result in payment being delayed or withheld as specified in Section 105, assessing sanctions, or termination of the contract as specified in Section 108.  Submission of falsified forms, reports or other required documentation may result in termination of the Contract as specified in Section 108, investigation by the Department’s Inspector General, and prosecution by the State Attorney General’s Office.
4.	Maintaining Records.  All records must be maintained for a period of three (3) years following acceptance of final payment and will be available for inspection by the Department, or the State funding agencies.
O.	Prompt Payment to Subcontractors.  Payment to subcontractors, equipment lessors, suppliers and manufacturers is made in accordance with Section 109.
P.	Non-Compliance.  Failure by the Contractor to comply with the SBE program, rules and regulations in the administration of the Contract may result in denial or limit of credit toward the Contract SBE goal, payment being delayed or withheld as specified in Section 105, assessing sanctions, liquidated damages as specified in Section 108, default as specified in Section 108, debarment, or termination of the Contract as specified in Section 108.  The Contractor may further be declared ineligible for future Department contracts.
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STATE FUNDED PROJECT ATTACHMENT 2
STATE OF NEW JERSEY EQUAL EMPLOYMENT OPPORTUNITY SPECIAL PROVISIONS FOR WHOLLY STATE FUNDED PROJECTS
A.	General.  It is the policy of the New Jersey Department of Transportation (hereafter “NJDOT”) that its contracts should create a workforce that reflects the diversity of the State of New Jersey.  Therefore, contractors engaged by the Department to perform under a construction contract shall put forth a good faith effort to engage in recruitment and employment practices that further the goal of fostering equal opportunities to minorities and women.
The Contractor must demonstrate to the Department’s satisfaction that a good faith effort was made to ensure that minorities and women have been afforded equal opportunity to gain employment under the Department’s contract with the Contractor.  Payment may be withheld from a Contractor’s contract for failure to comply with these provisions.
Evidence of a “good faith effort” includes, but is not limited to:
1.	The Contractor shall recruit prospective employees through the New Jersey career connections website, managed by the Department of Labor and Workforce Development, available online at http://careerconnections.nj.gov/careerconnections/for_businesses.shtml
2.	The Contractor shall keep detailed documented evidence of its efforts, including records of all individuals interviewed and hired, including the specific numbers of minorities and women; 
3.	The Contractor shall actively solicit and shall provide the Department with proof of solicitations for employment, including but not limited to advertisements in general circulation media, professional service publications and electronic media; 
4.	The Contractor shall provide evidence of efforts described at 2 above to the Department no less frequently than once every 12 months; and
5.	The Contractor shall comply with the requirements set forth at N.J.A.C. 17:27-1.1 et seq.
The Contractor is required to implement and maintain a specific Affirmative Action Compliance Program of Equal Employment Opportunity in support of the New Jersey “Law Against Discrimination”,  N.J.S.A. 10:5-31 et seq., and according to the Affirmative Action Regulations set forth at N.J.A.C. 17:27-1.1 et seq.
The provisions of N.J.S.A. 10:2-1 through 10:2-4 and N.J.S.A. 10:5-31 et seq., as amended and supplemented) dealing with discrimination in employment on public contracts, and the rules and regulations promulgated pursuant thereunto, are hereby made a part of this contract and are binding upon the Contractor.
Noncompliance by the Contractor with the requirements of the Affirmative Action program for Equal Employment Opportunity may be cause for delaying or withholding monthly and final payments pending corrective and appropriate measures by the Contractor to the satisfaction of the Department.
The Contractor will cooperate with the State agencies in carrying out its Equal Employment Opportunity obligations and in their review of its activities under the contract.
The Contractor and all its subcontractors, not including material suppliers, holding subcontracts of $2,500 or more, will comply with the following minimum specific requirement activities of Equal Opportunity and Affirmative Action set forth in these special provisions.  The Contractor will include the following mandatory equal employment opportunity language in every subcontract of $2,500 or more with such modification of language in the provisions of such contracts as is necessary to make them binding on the subcontractor.
During the performance of this Contract, the contractor agrees as follows:
1.	The Contractor or subcontractor, where applicable, will not discriminate against any employee or applicant for employment because of age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or expression, disability, nationality or sex.  The Contractor will ensure that equal employment opportunity is afforded to such applicants in recruitment and employment, and that employees are treated during employment, without regard to their age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or expression, veteran’s status, disability, nationality or sex.  Such equal employment opportunity shall include, but not be limited to the following: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship.  The Contractor agrees to post in conspicuous places, available to employees and applicants for employment, notices to be provided by the Public Agency Compliance Officer setting forth provisions of this nondiscrimination clause.
2.	The Contractor or subcontractor, where applicable will, in all solicitations or advertisements for employees placed by or on behalf of the Contractor, state that all qualified applicants will receive consideration for employment without regard to age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or expression, disability, nationality or sex. 
3.	The Contractor or subcontractor will send to each labor union, with which it has a collective bargaining agreement, a notice, to be provided by the agency contracting officer, advising the labor union or workers' representative of the contractor's commitments under this act and shall post copies of the notice in conspicuous places available to employees and applicants for employment. 
4.	The Contractor or subcontractor, where applicable, agrees to comply with any regulations promulgated by the Treasurer, pursuant to N.J.S.A. 10:5-31 et seq., as amended and supplemented from time to time and the Americans with Disabilities Act.
5.	When hiring or scheduling workers in each construction trade, the Contractor or subcontractor agrees to make good faith efforts to employ minority and women workers in each construction trade consistent with the targeted employment goal prescribed by N.J.A.C. l7:27-7.2; provided, however, that the NJ Department of Labor and Workforce Development, Construction EEO Monitoring Program, may, in its discretion, exempt a contractor or subcontractor from compliance with the good faith procedures prescribed by the following provisions, a, b, and c, as long as the NJ Department of Labor and Workforce Development, Construction EEO Monitoring Program is satisfied that the Contractor or subcontractor is employing workers provided by a union which provides evidence, in accordance with standards prescribed by the NJ Department of Labor and Workforce Development, Construction EEO Monitoring Program, that its percentage of active “card carrying” members who are minority and women workers is equal to or greater than the targeted employment goal established in accordance with N.J.A.C. 17:27-7.2.  The Contractor or subcontractor agrees that a good faith effort shall include compliance with the following procedures:
a.	If the Contractor or subcontractor has a referral agreement or arrangement with a union for a construction trade, the Contractor or subcontractor shall, within three business days of the contract award, seek assurances from the union that it will cooperate with the Contractor or sub-contractor as it fulfills its affirmative action obligations under this contract and in accordance with the rules promulgated by the Treasurer pursuant to N.J.S.A. 10:5-31 et. seq., as supplemented and amended from time to time and the Americans with Disabilities Act.  If the Contractor or subcontractor is unable to obtain said assurances from the construction trade union at least five business days prior to the commencement of construction work, the Contractor or sub-contractor agrees to afford equal employment opportunities minority and women workers directly, consistent with this chapter.  If the Contractor's or subcontractor's prior experience with a construction trade union, regardless of whether the union has provided said assurances, indicates a significant possibility that the trade union will not refer sufficient minority and women workers consistent with affording equal employment opportunities as specified in this chapter, the Contractor or subcontractor agrees to be prepared to provide such opportunities to minority and women workers directly, consistent with this chapter, by complying with the hiring or scheduling procedures prescribed under (B) below; and the Contractor or subcontractor further agrees to take said action immediately if it determines that the union is not referring minority and women workers consistent with the equal employment opportunity goals set forth in this chapter.
b.	If good faith efforts to meet targeted employment goals have not or cannot be met for each construction trade by adhering to the procedures of (a.) above, or if the Contractor does not have a referral agreement or arrangement with a union for a construction trade, the Contractor or subcontractor agrees to take the following actions:
(1)	To notify the public agency compliance officer, the NJ Department of Labor and Workforce Development, Construction EEO Monitoring Program, and minority and women referral organizations listed by the Division pursuant to N.J.A.C. 17:27-5.3, of its workforce needs, and request referral of minority and women workers; 
(2)	To notify any minority and women workers who have been listed with it as awaiting available vacancies; 
(3)	Prior to commencement of work, to request that the local construction trade union refer minority and women workers to fill job openings, provided the Contractor or subcontractor has a referral agreement or arrangement with a union for the construction trade; 
(4)	To leave standing requests for additional referral to minority and women workers with the local construction trade union, provided the Contractor or subcontractor has a referral agreement or arrangement with a union for the construction trade, the State Training and Employment Service and other approved referral sources in the area;
(5)	If it is necessary to lay off some of the workers in a given trade on the construction site, layoffs shall be conducted in compliance with the equal employment opportunity and non-discrimination standards set forth in this regulation, as well as with applicable Federal and State court decisions;
(6)	To adhere to the following procedure when minority and women workers apply or are referred to the Contractor or subcontractor: 
i.	The Contactor or subcontractor shall interview the referred minority or women worker.
ii.	If said individuals have never previously received any document or certification signifying a level of qualification lower than that required in order to perform the work of the construction trade, the Contractor or subcontractor shall in good faith determine the qualifications of such individuals.  The Contractor or subcontractor shall hire or schedule those individuals who satisfy appropriate qualification standards in conformity with the equal employment opportunity and non-discrimination principles set forth in this chapter.  However, a Contractor or subcontractor shall determine that the individual at least possesses the requisite skills, and experience recognized by a union, apprentice program or a referral agency, provided the referral agency is acceptable to the NJ Department of Labor and Workforce Development, Construction EEO Monitoring Program.  If necessary, the Contractor or subcontractor shall hire or schedule minority and women workers who qualify as trainees pursuant to these rules. All of the requirements, however, are limited by the provisions of (c) below.
iii.	The name of any interested women or minority individual shall be maintained on a waiting list, and shall be considered for employment as described in 6(1) above, whenever vacancies occur.  At the request of the NJ Department of Labor and Workforce Development, Construction EEO Monitoring Program, the Contractor or subcontractor shall provide evidence of its good faith efforts to employ women and minorities from the list to fill vacancies.
iv.	If, for any reason, said Contractor or subcontractor determines that a minority individual or a woman is not qualified or if the individual qualifies as an advanced trainee or apprentice, the Contractor or subcontractor shall inform the individual in writing of the reasons for the determination, maintain a copy of the determination in its files, and send a copy to the public agency compliance officer and to the NJ Department of Labor and Workforce Development, Construction EEO Monitoring Program.
(7)	To keep a complete and accurate record of all requests made for the referral of workers in any trade covered by the contract, on forms made available by the NJ Department of Labor and Workforce Development, Construction EEO Monitoring Program and submitted promptly to the NJ Department of Labor and Workforce Development, Construction EEO Monitoring Program upon request.
c.	The Contractor or subcontractor agrees that nothing contained in (b.) above shall preclude the Contractor or subcontractor from complying with the union hiring hall or apprentice-ship policies in any applicable collective bargaining agreement or union hiring hall arrangement, and, where required by custom or agreement, it shall send journeymen and trainees to the union for referral, or to the apprenticeship program for admission, pursuant to such agreement or arrangement.  However, where the practices of a union or apprenticeship program will result in the exclusion of minorities and women or the failure to refer minorities and women consistent with the targeted county employment goal, the Contractor or subcontractor shall consider for employment persons referred pursuant to (b) above without regard to such agreement or arrangement; provided further, however, that the Contractor or subcontractor shall not be required to employ women and minority advanced trainees and trainees in numbers which result in the employment of advanced trainees and trainees as a percentage of the total workforce for the construction trade, which percentage significantly exceeds the apprentice to journey worker ratio specified in the applicable collective bargaining agreement, or in the absence of a collective bargaining agreement, exceeds the ratio established by practice in the area for said construction trade. Also, the Contractor or subcontractor agrees that, in implementing the procedures of (b) above, it shall, where applicable, employ minority and women workers residing within the geographical jurisdiction of the union.
The Contractor agrees to cooperate with the public agency in the payment of budgeted funds, as is necessary, for on-the-job and/or off-the-job programs for outreach and training of minorities and women. 
The Contractor and its subcontractors shall furnish such reports or other documents to the NJ Department of Labor and Workforce Development, Construction EEO Monitoring Program as may be requested by the NJ Department of Labor and Workforce Development, Construction EEO Monitoring Program from time to time in order to carry out the purposes of these regulations, and public agencies shall furnish such information as may be requested by the NJ Department of Labor and Workforce Development, Construction EEO Monitoring Program for conducting a compliance investigation pursuant to N.J.A.C. 17:27-1.1 et seq..
The Contractor agrees to cooperate with the public agency in the payment of budgeted funds, as is necessary, for on-the-job and off-the-job programs for outreach and training of minority and female trainees employed on the construction projects.
B.	Equal Employment Opportunity Policy.  The Contractor agrees that it will accept and implement during the performance of this contract as its operating policy the following statement which is designed to further the provision of Equal Employment Opportunity to all persons without regard to their age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or expression, disability, nationality or sex and to promote the full realization of Equal Employment Opportunity through a positive continuing program:
“It is the policy of this company that it will not discriminate against any employee or applicant for employment because of age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or expression, disability, nationality or sex and that it will take Affirmative Action to ensure that applicants are recruited and employed and that employees are treated during employment without regard to their age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or expression, disability, nationality or sex.  Such action shall include, but not be limited to, the following:  employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship.”
C.	Equal Employment Opportunity Officer.  Designate and make known to the Department’s contracting officers, an Equal Employment Opportunity Officer (hereafter “EEO Officer”) who will have the responsibility for and must be capable of effectively administering and promoting an active Equal Employment Opportunity program and be assigned adequate authority and responsibility to do so.
D.	Dissemination of Policy.
1.	Implementation.  All members of the Contractor’s staff who are authorized to hire, supervise, promote, and discharge employees, or who recommend such action, will be made fully cognizant of, and will implement, the Contractor’s Equal Employment Opportunity Policy and contractual responsibilities to provide Equal Employment Opportunity in each grade and classification of employment.  To ensure that the above agreement will be met, the following actions will be taken as a minimum:
a.	Initial Project Site Meeting.  Conduct an initial project site meeting with  supervisory and personnel office employees before the start of work and then not less often than once every 6 months, at which time the Contractor’s Equal Employment Opportunity Policy and its implementation will be reviewed and explained.  The EEO Officer will conduct the meetings.
b.	EEO Obligations.  Give all new supervisory or personnel office employees a thorough indoctrination by the EEO Officer covering all major aspects of the Contractor’s Equal Employment Opportunity obligations within 30 days following their reporting for duty with the Contractor.
c.	All personnel who are engaged in direct recruitment for the project will be instructed by the EEO Officer in the Contractor’s procedures for locating and hiring minority and women workers.
2.	Take the following actions in order to make the Contractor’s Equal Employment Opportunity Policy known to all employees, prospective employees and potential sources of employees, i.e., schools, employment agencies, labor unions (where appropriate), college placement officers, etc.,:
a.	Place notices and posters setting forth in the Contractor’s Equal Employment Opportunity policy, as set forth in Section 2 of these Equal Employment Opportunity Special Provisions in conspicuous places readily accessible to employees, applicants for employment and potential employees.
b.	Bring the Contractor’s Equal Employment Opportunity Policy and the procedures to implement such policy to the attention of employees by means of meetings, employee handbooks, or other appropriate channels.
E.	Recruitment
1.	In all solicitations and advertisements for employees placed by or on behalf of the Contractor, the Contractor will state that all qualified applicants will receive consideration for employment without regard to age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or expression, veterans status, disability, nationality or sex.  All such advertisements will be published in newspapers or other publications having a large circulation among minorities and women in the area from which the project workforce would normally be derived.
2.	Unless precluded by a valid bargaining agreement, conduct systematic and direct recruitment through public and private employee referral sources likely to yield qualified minority and women applicants, including, but not limited to state employment agencies, schools, colleges and minority and women organizations. Through their EEO Officer, identify sources of potential minority and women employees, and establish with such identified sources procedures whereby minority and women applicants may be referred to the Contractor for employment consideration.
3.	In the event the Contractor has a valid bargaining agreement providing for exclusive hiring hall referrals, he is expected to observe the provisions of that agreement to the extent that the system permits the Contractor’s compliance with Equal Employment Opportunity contract provisions. (The US Department of Labor has held that where implementations of such agreements have the effect of discriminating against minorities or women, or obligates the Contractor to do the same; such implementation violates Executive Order 11246, as amended).
4.	In the event that the process of referrals established by such a bargaining agreement fails to provide the Contractor with a sufficient number of minority and women referrals within the time period set forth in such an agreement, the Contractor shall comply with the provisions of “Section I Unions” of this “State Of New Jersey Equal Employment Opportunity for Wholly State Funded Projects” Special Provision Attachment.
F.	Personnel Actions.  Wages, working conditions, and employee benefits shall be established and administered, and personnel actions of every type, including hiring, upgrading, promotion, transfer, demotion, layoff, and termination, shall be taken without regard to age, race, color, creed, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or expression, veterans status, disability, nationality or sex.  The following procedures shall be followed:
1.	Conduct periodic inspections of project sites to ensure that working conditions and employee facilities do not indicate discriminatory treatment of project site personnel.
2.	Periodically evaluate the spread of wages paid within each classification to determine any evidence of discriminatory wage practices.
3.	Periodically review selected personnel actions in-depth to determine whether there is evidence of discrimination. Where evidence is found, the Contractor will promptly take corrective action.  If the review indicates that the discrimination may extend beyond the actions reviewed, such corrective action shall include all affected persons.
4.	Promptly investigate all complaints of alleged discrimination made to the Contractor in connection with his/her obligations under this contract, will attempt to resolve such complaints, and will take appropriate corrective action within a reasonable time. If the investigation indicates that the discrimination may affect persons other than the complainant, such corrective action shall include such other persons. Upon completion of each investigation, the Contractor will inform every complainant of all of their avenues of appeal.
G.	Training and Promotions.
1.	Assist in locating, qualifying, and increasing the skills of minority group and women workers, and applicants for employment.
2.	Consistent with the Contractor’s workforce requirements and as permissible under State regulations, make full use of training programs, i.e., apprenticeship, and on-the-job training programs, for the geographical area of contract performance.  Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of apprenticeship or training.
3.	Advise employees and applicants for employment of available training programs and entrance requirements for each.
4.	Periodically review the training and promotion potential of minority group and women workers and encourage eligible employees to apply for such training and promotion.
H.	Unions.  If the Contractor relies in whole or in part upon unions as a source of employees, the Contractor will use their good faith efforts to obtain the cooperation of such unions to increase opportunities for minority groups and women within the unions, and to effect referrals by such unions of minority and women workers.  Actions by the Contractor either directly or through a Contractor’s association acting, as agent will include the procedures set forth below:
1.	The Contractor will send to each labor union or representative of workers with which it has a collective bargaining agreement or other contract of understanding, a notice advising the labor union or workers’ representative of the Contractor’s commitments under both the law against discrimination and this contract and shall post copies of the notice in conspicuous places readily accessible to employees and applicants for employment.  Further, the notice will request assurance from the union or worker’s representative that such union or worker’s representative will cooperate with the Contractor in complying with the Contractor’s Equal Employment Opportunity and Affirmative Action obligations.
2.	The Contractor will use their best efforts to develop, in cooperation with the unions, joint training programs aimed toward qualifying more minority group members and women for membership in the unions and increasing the skills of minority group employees and women so that they may qualify for higher paying employment.
3.	The Contractor will use their best efforts to incorporate an Equal Employment Opportunity clause into each union agreement to the end that such union will be contractually bound to refer applicants without regard to their age, race, color, creed, sex, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or expression, disability, or nationality.
4.	The Contractor is to obtain information as to the referral practices and policies of the labor union except to the extent that such information is within the exclusive possession of the labor union and such labor unions refuse to furnish this information to the Contractor, certify to the Department and shall set forth what efforts have been made to obtain this information.
5.	In the event the union is unable to provide the Contractor with a reasonable flow of minority and women referrals within the time limit set forth in the collective bargaining agreement, the Contractor will, through independent recruitment efforts, fill the employment vacancies without regard to age, race, color, creed, sex, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or expression, disability, or nationality making full efforts to obtain qualified and/or qualifiable minority group persons and women. (The US Department of Labor has held that it shall be no excuse that the union with which the Contractor has a collective bargaining agreement providing for exclusive referral failed to refer minority employees). In the event the union referral practice prevents the Contractor from meeting the obligations pursuant to Executive Order 11246, as amended, and these Special Provisions, such Contractor shall immediately notify the Department.
I.	Subcontracting.  The Contractor will use his best efforts to solicit bids from and to utilize minority group and women subcontractors or subcontractors with meaningful minority group and women representation among their employees.  Contractors may use lists of minority owned and women owned construction firms as issued by the NJDOT and/or the New Jersey Unified Certification Program (NJUCP).
Ensure subcontractor compliance with the Contract’s Equal Employment Opportunity obligations.
J.	Records and Reports
1.	Keep such records as are necessary to determine compliance with the Contractor’s Equal Employment Opportunity obligations.  Records kept will be designed to indicate:
a.	The work hours of minority and non-minority group members and women employed in each work classification on the project;
b.	The progress and efforts being made in cooperation with unions to increase employment opportunities for minorities and women (applicable only to Contractors who rely in whole or in part on unions as a source of their workforce);
c.	The progress and efforts being made in locating, hiring, training, qualifying, and upgrading minority and women workers; and
d.	The progress and efforts being made in securing the services of minority group and women subcontractors or subcontractors with meaningful minority and women representation among their employees.
2.	All such records must be retained for a period of 3 years following completion of the contract work and shall be available at reasonable times and places for inspection by authorized representatives of the NJDOT.
3.	Submit monthly reports to the NJDOT after construction begins for the duration of the project, indicating the work hours of minority, women, and non-minority group employees currently engaged in each work classification required by the contract work. This information is to be reported on a form supplied by the NJDOT.
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STATE FUNDED PROJECT ATTACHMENT 3
REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY ON WHOLLY STATE FUNDED PROJECTS
A.	Minority and Women Employment Goal Obligations.  The Department has established, pursuant to N.J.A.C. 17:27-7.2, the minority and women goals for each construction contractor and subcontractor based on availability statistics as reported by the New Jersey Department of Labor, Division of Planning and Research, in its report, “EEO Tabulation - Detailed Occupations by Race/Hispanic Groups.”   The goals for minority and women participation, in the covered area, expressed in percentage terms for the Contractor’s aggregate work force in each trade, on all construction work are:

	Minority and Women Employment Goal Obligations for Construction Contractors and Subcontractors on Wholly State Funded Projects

	County
	Minority % Participation
	Women % Participation

	
	Percent
	Percent

	Atlantic
	18
	6.9

	Bergen 
	22
	6.9

	Burlington 
	15
	6.9

	Camden 
	19
	6.9

	Cape May
	5
	6.9

	Cumberland 
	27
	6.9

	Essex 
	53
	6.9

	Gloucester 
	9
	6.9

	Hudson 
	60
	6.9

	Hunterdon
	3
	6.9

	Mercer
	30
	6.9

	Middlesex
	24
	6.9

	Monmouth
	15
	6.9

	Morris
	16
	6.9

	Ocean
	7
	6.9

	Passaic 
	36
	6.9

	Salem 
	10
	6.9

	Somerset
	20
	6.9

	Sussex 
	4
	6.9

	Union
	45
	6.9

	Warren 
	5
	6.9



The NJ Department of Labor and Workforce Development, Construction EEO Monitoring Program has interpreted Section 7.2 of the State of New Jersey Affirmative Action Regulations as applicable to work hour goals for minority and women participation.
If a project is located in more than one county, the minority work hour goal will be determined by the county which serves as the primary source of hiring or, if workers are obtained equally from one or more counties, the single minority goal shall be the average of the individual goal for the affected counties.
The NJ State Department of Labor and Workforce Development, Construction EEO Monitoring Program may designate a regional goal for minority membership for a union that has regional jurisdiction. No regional goals shall apply to this project unless specifically designated elsewhere herein.
When hiring workers in the construction trade, the Contractor and/or subcontractor agree to attempt, in good faith, to employ minority and women workers in each construction trade, consistent with the applicable county or, in special cases, regional goals.
It is understood that the goals are not quotas. If the Contractor or subcontractor has attempted, in good faith, to satisfy the applicable goals, they will have complied with their obligations under these EEO Special Provisions. It is further understood that if the Contractor shall fail to attain the goals applicable to this project, it will be the Contractor’s obligation to establish to the satisfaction of the Department that it has made a good faith effort to satisfy such goals. The Contractor or subcontractor agrees that a good faith effort to achieve the goals set forth in these special provisions shall include compliance with the following procedures:
B.	Requests for Referrals from Unions to Meet Contract Workforce Goals.  Requests shall be made by the Contractor or subcontractor to each union or collective bargaining unit with which the Contractor or subcontractor has a referral agreement or arrangement for the referral of minority and women workers to fill job openings.  Requests shall also be made for assurances for the referral of minority and women workers to fill job openings.  Requests shall also be made for assurances from such unions or collective bargaining units that they will cooperate with the Contractor or subcontractor in fulfilling the Affirmative Action obligations of the Contractor or subcontractor under this contract.  Such requests shall be made prior to the commencement of construction under the contract.
1.	The Contractor and its subcontractors shall comply with Section I, Unions of these EEO Special Provisions and, in particular, with Section I, Paragraph D, if the referral process established in any collective bargaining arrangement is failing to provide the Contractor or subcontractor with a sufficient number of minority and women referrals.
2.	The Contractor and its subcontractors shall notify the Department’s Compliance Officer, the NJ Department of Labor and Workforce Development, Construction EEO Monitoring Program  and at least one approved minority referral organization of the Contractor’s or subcontractors work force needs and of the Contractor’s or subcontractor’s desire for assistance in attaining the goals set forth herein.  The notifications should include a request for referral of minority and women workers.
3.	The Contractor and its subcontractors shall notify the Department’s Compliance Officer and the NJ Department of Labor and Workforce Development, Construction EEO Monitoring Program in the event that a union or collective bargaining unit is not making sufficient minority and women referrals to enable the Contractor or subcontractor to attain the workforce goals for the Contract.
4.	The Contractor and its subcontractors shall make standing requests to all local construction unions, the State’s training and employment service and other approved referral sources for additional referrals of minority and women workers until such time as the project workforce is consistent with the work hour goals for the Contract.
C.	In the event that it is necessary to lay off some of the workers in a given trade on the construction site, the Contractor and its subcontractors shall ensure that fair layoff practices are followed regarding minority, women and other workers.
D.	Comply with the other requirements of these EEO Special Provisions.
E.	Reporting Requirements.
1.	Directly provide the NJ Department of Labor and Workforce Development, Office of Diversity Compliance, Construction Contract Compliance Unit with workforce data for the Contract.
a.	After notification of award, but prior to signing the Contract, submit to the Department and the Department of Labor and Workforce Development, Construction EEO Monitoring Program an AA-201 – Initial Project Workforce Report Construction form in accordance with N.J.A.C. 17:27-7.  Also, submit the info within 10 working days of award of any construction subcontract in excess of $10,000 at any tier for construction work under the Contract.  This form is available online at the New Jersey Department of the Treasure’s website at: http://www.nj.gov/treasury/contract_compliance/pdf/aa201.pdf.  Instructions for completing the form can be found online at:
http://www.state.nj.us/treasury/contract_compliance/pdf/aa201ins.pdf.
b.	Monthly, complete and submit an AA 202 - Monthly Project Workforce Report – Construction form for the duration of the Contract.  This form may be completed:
(1)	Manually and mailed to the Department of Labor & Workforce Development, Construction & EEO Monitoring Program, P.O. Box 209, Trenton, NJ 08625-0209, or:
(2)	Input electronically directly onto the AA-202 form via the Department of the Treasury’s Premier Business Services Online Forms web application, located at: http://www.nj.gov/treasury/contract_compliance/.  
Instructions for setting up online access to the web application can be found at: http://www.nj.gov/treasury/contract_compliance/pdf/PBS-Introduction-Page.pdf.  
Follow all instructions to set up online access to the web application.
(3)	Submit a printed copy of the AA-202 form to the Department along with the hard copy of the CC-257R and confirmation e-mail of the successful submission of Monthly Employment Utilization Report.
2.	Directly provide the Department with employment workforce data of the number and work hours of minority and non-minority group members and women employed in each work classification for the Contract.  The Contractor, subcontractors, professional service firms and others working on the project must submit this information via a web-based application through the New Jersey portal, Vendor Workforce Reporting Manager.  Instructions on how to complete Form CC-257R are provided within the web application.  Instructions for registering and receiving the authentication code to access the web based application can be found at the Contractor Manpower Project Reporting CC-257R website at: http://www.state.nj.us/transportation/business/civilrights/pdf/cc257.pdf.
a.	On a monthly basis, submit Form CC-257R through the web based application within 10 days following the end of each reporting month.
b.	In addition to the above, submit a hard copy of the electronic Form CC-257R to the RE within 10 days following the end of each reporting month
c.	Submit a copy of the confirmation e-mail of the successful submission of Monthly Employment Utilization Report to the RE within 10 days following the end of each reporting month.
3.	All employment data must be accurate and consistent with certified payroll records.  The Contractor is responsible for ensuring compliance with these reporting requirements.  Failure of the Contractor, subcontractors, professional service firms and others working on the Contract to report monthly employment and wage data may result in payments being delayed or withheld as per 105.01, or impact the Contractor’s prequalification rating with the Department.
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STATE FUNDED PROJECT ATTACHMENT 4
INVESTIGATING, REPORTING AND RESOLVING EMPLOYMENT DISCRIMINATION AND SEXUAL HARASSMENT COMPLAINTS ON WHOLLY STATE FUNDED PROJECTS
The Contractor hereby agrees to the following requirements in order to implement fully the nondiscrimination provisions of the Supplemental Specifications:
The Contractor agrees that in instances when it receives from any person working on the project site a verbal or written complaint of employment discrimination, prohibited under N.J.S.A. 10:5-1 et seq. 10:2-1 et seq., 42 U.S.C. 2000 (d) et seq., 42 U.S.C. 2000(e) et seq. and Executive Order 11246, it shall take the following actions:
A.	Within one (1) working day commence an investigation of the complaint, which will include but not be limited to interviewing the complainant, the respondent, and all possible witnesses to the alleged act or acts of discrimination or sexual harassment.
B.	Prepare and keep for its use and file a detailed written investigation report which includes the following information:
1.	Investigatory activities and findings.
2.	Dates and parties involved and activities involved in resolving the complaint.
3.	Resolution and corrective action taken if discrimination or sexual harassment is found to have taken place.
4.	A signed copy of resolution of complaint by complainant and Contractor.
(In addition to keeping in its files the above-noted detailed written investigative report, the Contractor shall keep for possible future review by the Department, all other records, including, but not limited to, interview memos and statements.)
C.	Upon the request of the Department, provides to the Department within ten (10) calendar days a copy of its detailed written investigative report and all other records on the complaint investigation and resolution.
D.	Take appropriate disciplinary actions against any Contractor employee, official or agent who has committed acts of discrimination or sexual harassment against any Contractor employee or person working on the project. If the person committing the discrimination is a subcontractor employee, then the Contractor is required to attempt to effectuate corrective and/or disciplinary action by the subcontractor in order to establish compliance with the Contract.
E.	Take appropriate disciplinary action against any Contractor employee, official or agent who retaliates, coerces or intimidates any complainant and/or person who provides information or assistance to any investigation of complaints of discrimination or sexual harassment. If the person retaliating, coercing or intimidating a complainant or other person assisting in an investigation is a subcontractor’s employee, then the Contractor is required to attempt to effectuate corrective and/or disciplinary action taken by the subcontractor in order to establish compliance with the Contract.
F.	Ensure to the maximum extent possible that the privacy interests of all persons who give confidential information in aid of the Contractor’s employment discrimination investigation are protected.
G.	In conjunction with the above requirements, the Contractor herein agrees to develop and post a written sexual harassment policy for its workforce.
H.	The Contractor also agrees that its failure to comply with the above requirements may be cause for the Department to institute against the Contractor any and all enforcement proceedings and/or sanctions authorized by the Contract or by State and/or Federal law.



June 2017

State Funded Project Attachment 4 – Investigating, Reporting & Resolving Employment Discrimination & Sexual
Harassment Complaints	Page 1 of 1
STATE FUNDED PROJECT ATTACHMENT 5
AMERICANS WITH DISABILITIES ACT REQUIREMENTS FOR WHOLLY STATE FUNDED PROJECTS
Equal Opportunity for Individuals with Disabilities.
The CONTRACTOR and the STATE do hereby agree that the provisions of Title II of the American With Disabilities Act of 1990 (the “ACT”) (42 U.S.C. Section 12101 et seq.), which prohibits discrimination on the basis of disability by public entities in all services, programs, and activities provided or made available by public entities, and the rules and regulations promulgated pursuant thereunto, are made a part of this contract. In providing any aid, benefit, or service on behalf of the STATE pursuant to this contract, the CONTRACTOR, agrees that the performance shall be in strict compliance with the Act. In the event that the CONTRACTOR, its agents, servants, employees, or subcontractors violate or are alleged to have violated the Act during the performance of this contract, the CONTRACTOR shall defend the STATE in any action or administrative proceeding commenced pursuant to this Act. The CONTRACTOR shall indemnify, protect, and save harmless the STATE, its agents, servants, and employees from and against any and all suits, claims, losses, demands, or damages of whatever kind or nature arising out of or claimed to arise out of the alleged violation. The CONTRACTOR shall, at its own expense, appear, defend, and pay any and all charges for legal services and all costs and other expenses arising from such action or administrative proceeding or incurred in connection therewith. In any and all complaints brought pursuant to the STATE’S grievance procedure, the CONTRACTOR agrees to abide by any decision of the STATE which is rendered pursuant to said grievance procedure. If any action or administrative proceeding results in an award of damages against the STATE or if the STATE incurs any expense to cure a violation of the ADA which has been brought pursuant to its grievance procedure, the CONTRACTOR shall satisfy and discharge the same at its own expense.
The STATE shall, as soon as practicable after a claim has been made against it, give written notice thereof to the CONTRACTOR along with full and complete particulars of the claim. If any action or administrative proceeding is brought against the STATE or any of its agents, servants, and employees, the STATE shall expeditiously forward or have forwarded to the CONTRACTOR every demand, complaint, notice, summons, pleading, or other process received by the STATE or its representatives.
It is expressly agreed and understood that any approval by the STATE of the services provided by the CONTRACTOR pursuant to this contract will not relieve the CONTRACTOR of the obligation to comply with the Act and to defend, indemnify, protect, and save harmless the STATE pursuant to this paragraph.
It is further agreed and understood that the STATE assumes no obligation to indemnify or save harmless the CONTRACTOR, its agents, servants, employees and subcontractors for any claim which may arise out of their performance of this Agreement. Furthermore, the CONTRACTOR expressly understands and agrees that the provisions of this indemnification clause shall in no way limit the CONTRACTOR’S obligations assumed in this Agreement, nor shall they be construed to relieve the CONTRACTOR from any liability, nor preclude the STATE from taking any other actions available to it under any other provisions of this Agreement or otherwise at law.
1**************************************************************************************************************************1
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Table 401.03.07-5 Reduction in Payment for Nonconformance to Requirements for Total

Thickness
Percent Defective Percent Reduction
010250 0
25.1to 30.0 2
30.1 to 35.0 5
35.1 10 40.0 10
40.1 10 45.0 20

Over 45.0 Remove & Replace
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Table 401.03.07-6 Surface Course Thickness Requirements

HMA Mix Design Size Minimum Allowable Compacted Lift
Designation Thickness (Tan)
475 MM 0.50inch
9.5 MM 1.00 inch
125 MM 1.25 inches

19 MM 2.00 inches
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